

#	Final RFP Section	Final RFP Sub-Section	Subject/Title	Page Number	Question	DOE Response
191	L.4		DOE Mentor-Protégé Program		As this is a small business set-aside contract, we ask that DOE remove the clause regarding the DOE Mentor-Protégé Program. While it does not state that this is a requirement, it eludes to the preference to be a mentor in the award fee plan. Most small businesses are not in a position to be a mentor, but rather be a protege.	No change will be made to the referenced clause.
192	C.2.1		Human Resources		Attachment L-8, Section C.2.1, states no additional requirements than those specified in the Master IDIQ. Since this may involve transition of incumbent personnel, to facilitate costing for benefits, please provide information on the incumbent workforce (e.g., # of employees, average years of service).	Organizational charts for the incumbent contracts have been provided in the Documents library. Additional information on the incumbent workforce will not be provided.
193	Attachment L-8	C.2.3.4	Scheduling		This section indicates that the schedule shall allow for submission of a draft document for review and comment and a final document for approval. Please provide duration for DOE review and comment.	In accordance with Attachment L-8, Section J-Attachment J-4 Deliverables, "The DOE review period for Deliverables shall be 30 calendar days unless otherwise specified in the Deliverables or other agreement."
194	Attachment L-8	C.2.1 through C.2.8	general		Since Offerors are required to provide a firm fixed price for these activities, and recognizing that there are incumbent personnel already performing these activities, we request information regarding the current staffing for these functions to ensure that we are able to provide comparable pay and benefits.	Organizational charts for the incumbent contracts have been provided in the Documents library. Additional information on the incumbent workforce will not be provided.
195	Attachment L-8	Section J - Attachment J-4	Deliverables		Please clarify which Programs and Plans and other deliverables are new to this contract and will need to be developed from scratch.	Upon award, the Contractor is responsible for all documents used in performance of the contract. Section C.2, Program Support Services, states: "The Contractor may adopt, as applicable, any DOE approved plans and implementing procedures, manuals, and associated training/qualification curriculum at the effective date of the transition, provided the Contractor has formally reviewed and accepted the documents to ensure compliance with contract requirements, current regulatory requirements, DOE directives, and the Contractors' organizational roles and responsibilities."

196	Attachment L-8	Section J - Attachment J-4	Deliverables		Please clarify which Programs and Plans and other deliverables are already in use by the incumbent and are available for blue sheeting during transition.	Upon award, the Contractor is responsible for all documents used in performance of the contract. Section C.2, Program Support Services, states: "The Contractor may adopt, as applicable, any DOE approved plans and implementing procedures, manuals, and associated training/qualification curriculum at the effective date of the transition, provided the Contractor has formally reviewed and accepted the documents to ensure compliance with contract requirements, current regulatory requirements, DOE directives, and the Contractors' organizational roles and responsibilities."
197	General	General	General		Does EM anticipate that the West Valley requirement will be competed under the Small Business Nationwide DD&R contract?	No. Since 2020, EM has been issuing quarterly updates for near-term RFP projections. The most recent June 2023 update included the West Valley requirement. We received notification that one or more non-Government websites may have incorrectly associated the West Valley requirement with the Small Business Nationwide DD&R contract; however, the West Valley requirement will not be competed under the Small Business Nationwide DD&R contract.
198	L.11	L.11(a)(2)	PM Requirements		There is a discrepancy between the Amendment 0001 Summary of Changes and the final language that is included in RFP Section L.11 (Amendments 0001 and 0002). The Amendment 0001 Summary of Changes removed the requirement for the Program Manager to maintain a permanent duty station within the surrounding areas of ETEC; however, Section L was not revised to incorporate this change.	L.11 has been updated in Amendment 0003 to ensure consistency with the changes made to Section M in Amendment 0001, which removed the requirement that the Program Manager maintain a permanent duty station within the surrounding area of ETEC.