

Attachment J-11

WVDP - Task Order Tracking Matrix

Attachment J-11. WVDP Task Order Tracking Matrix

Task Order	STRIPES Number/Issue Date	Task Order Title and Summary Scope	Type	Period of Performance
1	TBD	Contract Transition (See Section L Attachment L-7)	Cost (No Fee)	120 days
2	TBD	Implementation Period* Continuation of on-going scope	Cost Plus Fixed Fee	6 months, starting immediately following completion of Task Order 1
3	TBD	Base Operations (Core Functions, Safeguards & Security, Site Operations/Maintenance, Permeable Treatment Wall, NRC Licensed Disposal Area, Waste Management and Nuclear Materials)	Cost Plus Award Fee	TBD
4	TBD	D&D (Facility Disposition)	TBD	TBD

*Draft Task Order 2 provided in reference library.