
REQUEST FOR INFORMATION (RFI)/SOURCES SOUGHT 

 

Solicitation Number:  89303323REM000116 

 

Title: Environmental Management (EM) West Valley Demonstration Project (WVDP) 

Phase 1B Contract 

 

Date: February 16, 2023 

 

THIS IS NOT A REQUEST FOR QUOTE OR PROPOSAL.  THIS IS A REQUEST FOR 

INFORMATION (RFI)/SOURCES SOUGHT ONLY AND IS NOT A COMMITMENT 

BY THE GOVERNMENT TO AWARD A CONTRACT AT ANY TIME.   

 

No solicitation exists at this time. This RFI is released pursuant to FAR 15.201(e), Exchanges 

with Industry Before Receipt of Proposals, and is issued for the purpose of conducting market 

research. The U.S. Department of Energy (DOE) Office of Environmental Management (EM) is 

conducting updated market research from the request that was released in October 2018. 

   

DOE EM is currently in the acquisition planning stage for the potential contract award to 

complete the Phase 1B Deactivation & Demolition (D&D) and Soil Remediation (Phase 1B) 

activities at the DOE West Valley Demonstration Project (WVDP) Site in Western New York. 

Under the Record of Decision for the National Environmental Policy Act (NEPA), Phase 1 

represents the first phase for decommissioning of the WVDP in accordance with the WVDP Act 

(Public Law 96-368). Phase 1 Decommissioning work has been ongoing at WVDP since August 

2011 when the Phase 1 Decommissioning – Facility Disposition (Phase 1A) contract was 

awarded to CH2M Hill – BWXT West Valley, LLC.  

 

The purpose of the potential end-state contract is to achieve significant reduction in financial 

liability and environmental risk that provides the best overall optimal solution to site accelerated 

completion and closure. A Performance Work Statement is not available at this time; however, 

the Major Elements of Scope are identified in Attachment 1. The various Major Elements of 

Scope have descriptive statements of DOE’s “desired outcome” associated with the performance 

of each element. That “desired outcome” statement is intended to provide the Contractor with 

insight regarding DOE’s perspective on the objectives that need to be accomplished in order to 

accelerate completion of the WVDP Site cleanup.  
 

The purpose of this RFI is to solicit input via capability statements from interested parties with 

the specialized capabilities necessary to meet all of the Major Elements of Scope for the 

upcoming competitive procurement(s) for the WVDP Phase 1B contract requirements. This 

market research will assist DOE with identifying interested and capable sources and developing 

its acquisition strategy.  Key market research goals include identifying and minimizing barriers 

to competition, evaluating small business capabilities, and identifying risks. The final contract 

type, period of performance, amount of funding, and set aside possibilities will be determined 

through the acquisition planning process and this market research. 

 



DOE will determine whether or not the full requirements can be performed by a small business, 

8(a), HUBZone small business, small disadvantaged business, woman-owned small business, or 

service-disabled-veteran-owned small business. Small businesses, believing that they have the 

capability to perform all or a portion of the Major Elements of Scope are welcome to 

demonstrate such capabilities by submitting a capability statement in accordance with the 

instructions below.  Information provided in response to this Sources Sought will also help shape 

small business subcontracting incentives if a small business set-aside is not feasible. The North 

American Industry Classification System (NAICS) code for this requirement is 562910, 

Environmental Remediation Services, and the small business size standard is 750 employees. 

 

The DOE EM Consolidated Business Center (EMCBC) created a procurement website where 

additional information will be provided and can be viewed at 

https://www.emcbc.doe.gov/seb/wvdpphase1B/. Information posted on the EMCBC procurement 

website will be updated as it becomes available; therefore, interested parties should monitor the 

EMCBC website regularly for additional information. DOE will not respond to or post on the 

EMCBC website any verbal or written questions or comments pertaining to this RFI package.   

 

THIS ANNOUNCEMENT IS NOT A REQUEST FOR PROPOSALS (RFP) AND SHALL 

NOT BE CONSTRUED AS A COMMITMENT BY THE GOVERNMENT TO AWARD A 

CONTRACT AT THIS TIME. 

 

All interested parties are hereby invited to submit a capability statement of no more than 5 pages, 

and no smaller than 12-point font. Also, electronic file submissions must be less than 20 

Megabytes.  The Government will evaluate each capability statement based on the interested 

parties’ demonstrated qualifications, capabilities, expertise and past performance in each of the 

Major Elements of Scope. More specifically, capability statements should include the following 

information as appropriate and as applicable: 

 

1) Describe your ability, approach (including rationale) and experience in performing all of the 

Major Elements of Scope over the past 5 years. Identify no more than three (3) DOE, other 

Government, and/or other commercial work relevant to this this RFI [include contract 

number, role in the effort (i.e., prime Contractor or subcontractor), period of performance, 

dollar value, scope, client, and contracting agency contact information]. 

 

2) Discuss your company’s experience managing and integrating the Major Elements of Scope 

under a single contact, including experience managing and integrating the work of 

subcontractors who would perform specialty functions. Describe your relevant work 

experience in a complex regulatory environment with respect to problem-solving, working 

with various stakeholders, Citizen Advisory Groups, and regulatory agencies at the state and 

federal level.  

 

3) Describe your ability to obtain the expertise and relevant work or your ability to obtain the 

necessary expertise in sponsorship, management and administration of legacy pension plans 

and other benefit plans including Defined Contribution Plan, Post-Retirement Benefits Plan, 

health and welfare benefit plans and severance. Discuss your company’s experience in 

https://www.emcbc.doe.gov/seb/wvdpphase1B/


managing a union-represented workforce and labor-management relations and resolving any 

past labor disputes.   

 

4) Provide input and rationale to DOE on the optimal period of performance for the prospective 

procurement. Discuss any issues the Contracting Officer should consider when developing 

the solicitation for this requirement.  Identify and describe any areas in the Major Elements 

of Scope believed to be missing, or in need of clarification.  Provide approaches, including 

rationale and insight, into contracting alternatives [period of performance, incentives, etc.] to 

achieve the Major Elements of Scope.   

 

Interested parties are requested to provide the name of the firm, or firms if a teaming 

arrangement is being contemplated, point of contact, phone number, address of firm, UEI 

number, and/or CAGE code used over the past five years for the prime and each contemplated 

teaming partner.  Small business teams or joint ventures shall identify the socio-economic status 

of each member and shall provide the capabilities of each member, as well as a description of the 

work that each member would perform under a contract, keeping in mind the requirements of 

FAR Clause 52.219-14, Limitations on Subcontracting that at least 50% of the cost of contract 

performance incurred for personnel shall be expended for employees of the prime Contractor (if 

any portion of the effort is to be set-aside for small businesses). Identify as one or more of the 

following under NAICS code 562910, Environmental Remediation Services: 1) small business; 

2) 8(a) business (including graduation date); 3) HUBZone small business; 4) small 

disadvantaged business; 5) woman-owned small business; 6) service-disabled, veteran-owned 

small business; or 7) large business. 

 

DOE reserves the right to use any and all information submitted by, or obtained from, an 

interested party in any manner DOE determines is appropriate, including, but not limited to, the 

creation of a competitive solicitation.  An interested party should avoid including any business 

confidential, and/or proprietary information in its response. However, if an interested party must 

submit business confidential and/or proprietary information, it must be clearly marked 

accordingly, and the interested party must provide sufficient justification as to why such 

information is business confidential and/or proprietary.  DOE will review said information and 

safeguard it appropriately. 

 

The Government will not pay for any information that is provided in response to this 

announcement nor will it compensate any respondents for the development of such information.  

All capability statements pertaining to this announcement shall be submitted electronically to 

wvdpphase1B@emcbc.doe.gov no later than 5:00 p.m. Eastern Time on Friday, February 24, 

2023.  DOE personnel may contact firms responding to this announcement to clarify a 

responder’s capabilities and other matters as part of this market research process.  

 

LeAnn Brock 

Contracting Officer, DOE EMCBC 

513-246-0563 

leann.brock@emcbc.doe.gov   

 

 

mailto:wvdpphase1B@emcbc.doe.gov
mailto:jodi.gordon@emcbc.doe.gov


Attachment 1 – Major Elements of Scope 

 

 

The desired outcome is to perform all Environment, Safety, Health, and Quality Assurance 

(ESH&QA) requirements and business administration requirements including, but not limited to 

the following: 

 

• Environmental Compliance, Monitoring and Permitting;  

• Safety; 

• Emergency Management; 

• Radiation Safety; 

• Nuclear Safety; 

• Criticality Safety; 

• Worker Safety and Health; 

• Quality Assurance; 

• Engineering (Civil, Geotechnical, and Environmental); 

• Project Management and Finances; 

• Infrastructure Support, including Real and Personal Property Management, 

Communications, Records Management, and Support to DOE; 

• Office and Information Services; 

• Energy Employees Occupational Injury Compensation Program Act (EEOICPA); 

• Radiological Assistance Program (RAP); and 

• Public Communication Support. 

 

The desired outcome is to perform day-to-day operations, maintenance, and repair of designated 

facilities, systems, and equipment including, but not limited to, responding to service calls, 

emergencies, day-to-day systems operation, preventive maintenance, and minor alterations.  

Systems requiring maintenance are expected to include, but may not be limited to: 

 

• Heating, ventilation, air conditioning and refrigeration systems (HVAC&R); 

• Electrical distribution system; 

• Natural gas distribution system; 

• Potable water treatment and distribution system; 

• Energy management control systems (EMCS); 

• Fire alarm/suppression systems, including water-supplied fire systems; 

• Backup generators/Uninterruptible Power Supply (UPS); 

• Interior building finishes;  

• Interior and exterior lighting; 

• Exterior walls, windows, and signage; 

• Moisture protection and roofing; 

• Storm and sanitary piping systems;  

• Waste Tank Farm Tank and Vault Drying System; and 

• Wastewater (including both radiological and industrial) treatment system, including 

ponds and lagoons.  

 



Remote Handled Waste Facility (RHWF) - Maintain the RHWF in an operational or operable 

condition throughout the period of performance to ensure it will be an operational facility at the 

end of the period of performance.   

 

O&M of Reservoir, Spillway & Rail Line - Operate and maintain the reservoir, auxiliary and 

emergency spillways, and all supporting or appurtenant structures in a safe condition throughout 

the contract period to ensure integrity of the WNYNSC Class 1 railroad line that extends from 

the site to the beginning of the Buffalo Pittsburgh line.  Dam operation shall eliminate or 

minimize to the extent practicable any overtopping of the dams (i.e., actuation of auxiliary and/or 

emergency spillways). 

 

Waste Management Area 1 (WMA 1) O&M and Renovation - Perform O&M activities and 

design and install the following items outside WMA 1: 

• Replacement of the fire protection infrastructure and Fire Loop maintenance; 

• Wastewater (gray and black water) and potable water storage tanks; and 

• Low Level Waste Treatment System ((LLWTS) to manage water from the NDA (Nuclear 

Regulatory Commission Licensed Disposal Area). 

 

Permeable Treatment Wall (PTW) Management - Operate, monitor, and maintain the PTW, 

including the development of routine performance assessments (e.g., Annual to Five Year 

Reviews) and engineering solutions to address any degradation in performance during the 

contractual period of performance. 

 

High Level Waste Canister Interim Storage Facility - Operate, monitor, and maintain the 

HLW Canister Interim Storage Facility located on the south plateau of the WVDP. 

 

Facility Deactivation and Demolition (D&D) and Soil Remediation 

 

The desired outcome is complete demolition of the at-grade and below-grade WVDP facilities 

(including areas designated as Hazard Category (HAZCAT) 3); contaminated soil and debris 

removal to depths up to 50 feet below grade; and waste characterization, processing, packaging, 

transportation, and disposal. 

 

Facility Deactivation and Demolition (D&D)   

 

• Main Plant Process Building (MPPB) demolition of the remainder of the at grade slabs 

and below-grade structures associated with the MPPB. In addition, the waste 

characterization, processing, packaging, transportation, and disposal of waste materials.   

 

• Vitrification Facility (VF) Below-Grade Demolition - Removal of the at-grade materials 

and concrete floor, stub walls, stainless steel liners, associated subgrade structures, and 

associated waste characterization processing, packaging, transportation, and disposal.   

 

• Fuel Receiving and Storage, Concrete Floor Slabs in WMA 1, Fire Pump House and 

Water Storage Tank (32D-1), Below-grade Tanks, and Balance of Site Facility 

Decommissioning - Removal of the at-grade and below-grade facilities and structures; 



characterization, processing, packaging, transportation, and disposal of all waste 

materials.   

 

WMA 1 Soil Excavation and Remediation – In accordance with WVDP Phase 1 

Decommissioning Plan (Rev. 2), actions include 1) the removal, processing, packaging, 

transportation, and offsite disposal of all contaminated fill, subsurface debris, soil, and 

geologic strata, 2) removal and disposal of the source area (soils) of the radioactive North 

Plateau Groundwater Plume, 3) remedial action surveying (final status surveys) and backfill 

with environmentally clean fill. 

 

Low-Level Radiological Waste Treatment System Operation, Deactivation, and 

Removal; Waste Management Area (WMA) -2 Soil Removal and Remediation – In 

accordance with WVDP Phase 1 Decommissioning Plan (Rev. 2), actions minimally include 

1) maintenance of all facilities in Waste Management Area (WMA) 2, 2) subsequent removal 

of the water-treatment systems when no longer required, 3) soil remediation, remedial action 

(final status) surveys, and backfilling of excavations, and 4) associated waste processing, 

packaging, transportation, and disposition,.  

 

Waste Tank Farm (WTF) 

 

The desired outcomes include: 

• Operation, inspection, maintenance, and repair of all WTF systems, including any 

designated HAZCAT3 components, required to maintain safe operations within the WTF 

and Supernatant Treatment System (STS) Support Building. 

• A cost-effective operation of the Permanent Ventilation System (PVS) and Tank and 

Vault Drying System (T&VDS). 

• Maintain surface-water controls and routing structures to minimize infiltration and 

migration of water from other sources into the WTF area, and maintain the groundwater-

elevation control systems (pumping wells); 

• Retrieval, processing, packaging, transport, and disposal of tank heel (sludge and solids 

on bottom of tank 8D-4), cesium-laden liquid, and the removal and disposal of all liquid 

and heel treatment/disposition equipment and materials; and 

• Removal, processing, packaging, transportation, and disposal of HLW pumps remaining 

in the tanks after Phase 1A; removal, processing, packaging, transportation, and disposal 

of all HLW associated piping and equipment located within the WTF area (not required 

for maintenance) and the HLW Transfer Trench and Pits. 

 

Nuclear Regulatory Commission (NRC) – Licensed Disposal Area (NDA) 

 

The desired outcome includes: 

• Inspection, environmental and erosion monitoring, maintenance and repair of the NDA 

armored toe, the NDA geomembrane cover, the NDA subsurface barrier (bentonite 

slurry) wall, and the NDA Interceptor Trench;  

• Management and treatment of radioactively contaminated water collected in the NDA 

Interceptor Trench (location NDATR); and  



• Removal, processing, packaging, and disposal of the NDA Hardstand (see Phase 1 

Decommissioning Plan for the WVDP). 

 

Waste Management and Nuclear Materials 

 

The desired outcome includes: 

• Characterization, processing, packaging, transportation, and disposal of all wastes 

generated under the Major Elements of Scope, including remaining legacy waste with a 

pathway for disposal; 

• Storage of Transuranic (TRU) waste with no pathway for disposal. 

• If a TRU waste pathway for disposal become available before the end of the contract, 

then package, transport, and dispose TRU waste in accordance with the waste-acceptance 

criteria of the disposal site; and 

• Operate HAZCAT 3 facilities, including the Remote Handle Waste Facility (RHWF), 

Fuel Receiving and Storage Area (FRS), Container Sorting and Packaging Facility 

(CSPF), Lag Storage Area (LSA) Shipping Depot, and LSA 4 Waste Packaging Area for 

waste processing and packaging.   

 

Safeguards and Security (S&S) 

 

The desired outcome includes all security activities that support the Department’s Strategic Plan 

by ensuring S&S programs are tailored to address site-specific characteristics and requirements. 

The Contractor must ensure that S&S programs incorporate a risk-based approach to protect 

assets and activities against the consequences of attempted theft, diversion, terrorist attack, 

industrial sabotage, radiological sabotage, chemical sabotage, biological sabotage, espionage, 

unauthorized access, compromise, and other acts that may have an adverse impact on national 

security, the environment, or pose significant danger to the health and safety of Department of 

Energy (DOE) Federal and Contractor employees or the public.  

  
 

 


