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Structure ID Title Implementation Area 
Pre-Transition 

Contractor 

Post Transition 

Contractor 

100B A RL 100-B (A)/Riverlines (1904B1) 100B MSA HMIS 

100B B RL 100-B (B)/Riverlines (1904B2) 100B MSA HMIS 

100C A RL 100-C (A)/Riverlines (1904C1) 100B MSA HMIS 

100C B RL 100-C (B)/Riverlines (1904C2) 100B MSA HMIS 

100D A RL 100-D (A)/Riverlines (1904D) 100D MSA HMIS 

100D B RL 100-D (B)/Riverlines (1904D) 100D MSA HMIS 

100DR RL 100-DR/Riverlines (1904DR) 100D MSA HMIS 

100F A RL 100-F (A)/Riverlines (1904F) 100F MSA HMIS 

100F B RL 100-F (B)/Riverlines (1904F) 100F MSA HMIS 

100H A RL 100-H (A)/Riverlines (1904H) 100H MSA HMIS 

100H B RL 100-H (B)/Riverlines (1904H) 100H MSA HMIS 

100K A RL 100-K (A)/Riverlines (1904K) 100K CHPRC CPCCo 

100K B RL 100-K (B)/Riverlines (1904K) 100K CHPRC CPCCo 

100N RL 100-N/Riverlines (1908N) 100N MSA HMIS 

105B B Reactor Museum 100B MSA CPCCo 

105C Cocooned Reactor Building 100C MSA HMIS 

105D Cocooned Reactor Building 100DR MSA HMIS 

105DR Cocooned Reactor Building 100DR MSA HMIS 

105DR WT 105-DR/Water Tunnels 100D MSA HMIS 

105F Cocooned Reactor Building 100F MSA HMIS 

105H Cocooned Reactor Building 100H MSA HMIS 

105KE Reactor Core Building 100K CHPRC CPCCo 

105KW Reactor Building 100K CHPRC CPCCo 

105KW ANNEX KW Annex 100K CHPRC CPCCo 

105KW Basin 105KW Basin 100K CHPRC CPCCo 

105KW WT Process Water tunnels 100K CHPRC CPCCo 

105N Cocooned Reactor 100N MSA HMIS 

109N Cocooned Heat Exchanger Building 100N MSA HMIS 

111KE Compressed Gas Storage 100K CHPRC CPCCo 

114D Bat Tower - S of 182D 100D MSA HMIS 

115KW Gas Recirculation Building 100K CHPRC CPCCo 

116B B Reactor Stack 100B MSA CPCCo 

116KW Reactor Exhaust Stack 100K CHPRC CPCCo 

117KW Exhaust Air Filter 100K CHPRC CPCCo 

119B Reactor Exhaust Air Sample Building 100B MSA HMIS 

119KW Storage Shed 100K CHPRC CPCCo 

1220 Telecommunications RCHN MSA HMIS 

142K 142K Maintenance Facility 100K CHPRC CPCCo 

142KA Generator Building 100K CHPRC CPCCo 

1506K1 Storage Facility 100K CHPRC CPCCo 

1506K2 Telecommunications 100K MSA HMIS 

151B Primary Substation 100A WCH HMESC 

151K 230 KV Substation at 100K 100K CHPRC CPCCo 

151KE Electrical Substation 230 KV 100K MSA HMIS 

151KW Electrical Substation 230 KV 100K MSA HMIS 

152K Switchgear Control Building 100K MSA HMIS 
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155N Export Power BPA Switchyard 100N BPA BPA 

1602H 100HX Transfer Building 100H CHPRC CPCCo 

1604K KR-4 Pump and Treat Process Building 600 CHPRC CPCCo 

1606K KR-4 Pump and Treat Transfer Building 2 600 CHPRC CPCCo 

1606KA KX Pump and Treat Transfer Building 2 600 CHPRC CPCCo 

1607K KR-4 Pump and Treat Transfer Building 1 600 CHPRC CPCCo 

1607KA KX Pump and Treat Transfer Building 1 600 CHPRC CPCCo 

1608B Vacuum Seal House 100B MSA HMIS 

1608K KX Pump and Treat Process Building 600 CHPRC CPCCo 

165KE Power Control Building 100K CHPRC CPCCo 

165KW Power Control Building 100K CHPRC CPCCo 

166AKE Material Storage Building 100K CHPRC CPCCo 

166KE Oil Storage Vault 100K CHPRC CPCCo 

166KW Oil Storage Vault 100K CHPRC CPCCo 

167K Cross Tie Tunnel Building 100K CHPRC CPCCo 

1705KE Effluent Water Treatment Pilot Plant 100K CHPRC CPCCo 

1713KW Storage Shed 100K CHPRC CPCCo 

1714KW Storage Shed 100K CHPRC CPCCo 

1724K Maintenance Shop 100K CHPRC CPCCo 

1724KA Equipment Shed 100K CHPRC CPCCo 

175KE Survey Tent at 100KE 100K CHPRC CPCCo 

1803K Water Treatment Storage Tank 100K CHPRC CPCCo 

1804D 100-DX Pump and Treat 100D CHPRC CPCCo 

1805D 100-DX Pump and Treat Transfer Bldg M2 100D CHPRC CPCCo 

1806D 100-DX Pump and Treat Transfer Bldg M1 100D CHPRC CPCCo 

180B Valve Pit House 100B MSA HMIS 

180D PRV Station South of 182D 100D MSA HMIS 

181B River Pump House 100B MSA HMIS 

181B101 Raw Water Valve Pit 100B MSA HMIS 

181B102 Raw Water Valve House 100B MSA HMIS 

181B66 Tank Diesel Fuel 100B MSA HMIS 

181D River Pump House 100D MSA HMIS 

181D101 Raw Water Valve Pit 100D MSA HMIS 

181D102 Raw Water Valve House 100D MSA HMIS 

182B Reservoir and Pump House 100B MSA HMIS 

182D Reservoir and Pump House 100D MSA HMIS 

183B Clearwell Reservoir 100A WCH HMESC 

183D Water Filtration Plant 100A WCH HMESC 

183F Bat Habitat 100F MSA HMIS 

186B Export Water Valve Pit 100B MSA HMIS 

186D Well Maintenance Shop 100D CHPRC CPCCo 

189K Water Treatment Facility 100K CHPRC CPCCo 

1901H17 Valve Pit Export Water 600 MSA HMIS 

1901U Valve Pit SSW of 1901Z 600 MSA HMIS 

1901Y Export Water Line Valve House 600 MSA HMIS 

1901Z Export Water Line Valve House 600 MSA HMIS 
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1908K Outfall Structure 100K CHPRC CPCCo 

1909KW 105KW Effluent Junction Box 100K CHPRC CPCCo 

200CC-BA 200 Area Construction Complex Boiler 

Annex 

BOW JCI JCI 

201R Waste Tank Mockup Facility U PLANT WRPS ITDC 

201W Pests Control Shop - SE Corner 200W BOW MSA HMIS 

2025E 200 Area Effluent Treatment Facility 200E Outer Area WRPS ITDC 

2025EA Effluent Treatment Office Building 200E Outer Area WRPS ITDC 

2025EC Purgewater Receiving Tanks 200E WRPS ITDC 

2025EC71 Effluent Treatment LCU Building 200E Outer Area WRPS ITDC 

2025ED Purgewater Unloading Facility 200E Outer Area WRPS ITDC 

202A PUREX Canyon and Service Facility PUREX CHPRC CPCCo 

202A417 Steam Condensate Pump Pit PUREX CHPRC CPCCo 

202S Redox Canyon and Service Facility REDOX CHPRC CPCCo 

203A Acid Pump House PUREX CHPRC CPCCo 

204A Acid Storage Vault U Cell Below Grade U PLANT CHPRC CPCCo 

204AR Railcar Unloading Facility A FARMS WRPS ITDC 

204T RSSF Test Facility T PLANT TBD CPCCo 

206A Vacuum Acid Fractionator Building PUREX CHPRC CPCCo 

207A Retention Basin BOE CHPRC CPCCo 

207B Cooling Water Retention Basin BOE CHPRC CPCCo 

207BA Cooling Water Sampler Building BOE CHPRC CPCCo 

207SL Water Retention Basin REDOX WRPS HLMI 

207U Water Retention Basins Sample Pit BOW CHPRC CPCCo 

2101E Storage Shed SE Side of 2101M 200E Outer Area MSA HMIS 

2101HV Material Staging Facility 200E Outer Area WRPS ITDC 

2101M Warehouse Shops and Office Building 200E Outer Area MSA HMIS 

2102E Transformer Storage 200E Outer Area MSA HMIS 

2102F Transformer Storage 200E Outer Area MSA HMIS 

2102HV Material Management Pad 200E Outer Area WRPS ITDC 

2103HV Hazardous Waste Accumulation Area 200E Outer Area WRPS ITDC 

2104M Utility Truck Shed - Next to 2101M 200E Outer Area MSA HMIS 

2104N Breezeway 200E Outer Area MSA HMIS 

2105HV General Storage - Sprung Dome 200E Outer Area WRPS ITDC 

2106HV HWVP Storage Bldg (Sprung Dome) 200E Outer Area WRPS ITDC 

2107 218E12B Drum Vent System ELF2 CHPRC CPCCo 

2109E Bottle Storage at AP Tank Farm A FARMS WRPS ITDC 

210A Oil Drum Storage - at PUREX PUREX CHPRC CPCCo 

210M Storage Shed 200E MSA HMIS 

210T Drum Storage Shed at NW Corner of 221T T PLANT CHPRC CPCCo 

210W Drum Movement Material Storage Shed T PLANT CHPRC CPCCo 

211A Chemical Makeup Tank Farm and Pump 

House 

PUREX CHPRC CPCCo 

211B Bulk Chemical Storage B PLANT CHPRC CPCCo 

211BA Electrical Maintenance Equipment Storage B PLANT CHPRC CPCCo 

211BA151 Monitoring Station B PLANT CHPRC CPCCo 
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211BB Motor Control Center Building B PLANT CHPRC CPCCo 

211E Overflow Storage Tank 200E Outer Area MSA HMIS 

211ED Tent Structure at 2711E 200E Outer Area MSA HMIS 

211H Storage Shed 200E Outer Area MSA HMIS 

211S Cold Chemical Makeup Tank Farm REDOX CHPRC CPCCo 

211T Cold Chemical Makeup Tank Farm T PLANT CHPRC CPCCo 

211T52 Instrumentation Building - N of 221T T PLANT CHPRC CPCCo 

2120WA CWC Equipment Storage Building 200W Outer Area CHPRC CPCCo 

2120WB CWC Equipment Storage Building 200W Outer Area CHPRC CPCCo 

2125E ETF Storage Shelter N of 2025E 200E Outer Area WRPS ITDC 

212A Fission Product Loadout Station PUREX CHPRC CPCCo 

212B Fission Products Load Out Station B PLANT CHPRC CPCCo 

212C Vehicle Carport - NW of 274E 200E MSA HMIS 

212E Storage for Emergency Response Equipment 200E MSA HMIS 

212ED Tent Structure NW of 2711E 200E Outer Area MSA HMIS 

212H Canister Storage Building BOE CHPRC CPCCo 

212S Covered Gas Bottle Storage REDOX WRPS HLMI 

212T T Plant Storage T PLANT CHPRC CPCCo 

212W Storage Shed Near 272S 200W Outer Area WRPS ITDC 

212Z Lag Storage Area BOW CHPRC CPCCo 

213A Fission Product Load-in Station PUREX CHPRC CPCCo 

213E Storage for Insulators SW of 274E 200E Outer Area MSA HMIS 

213P Storage Shed South of 2720EA 200E Outer Area MSA HMIS 

213W Waste Compactor Building 200W Outer Area WRPS ITDC 

213WB Skid Mounted Storage Shed at 20th and 

Beloit 

200W Outer Area MSA HMIS 

213WTK1 Catch Tank 200W Outer Area TBD TBD 

214A PUREX Warehouse PUREX CHPRC CPCCo 

214C Covered Maintenance Work Location 200E Outer Area WRPS ITDC 

214E Storage Facility 200E Outer Area MSA HMIS 

214F Equipment Laydown Shelter SW of MO595 200E Outer Area WRPS ITDC 

214G Equipment Laydown Shelter SW of MO595 200E Outer Area WRPS ITDC 

214T Chemical Storage Building - Near 211T T PLANT CHPRC CPCCo 

215C Gas Preparation Building BOE CHPRC CPCCo 

216A Valve Control Facility PUREX WRPS ITDC 

216A1A Proportional Sampler Pit #3 PUREX CHPRC CPCCo 

216A271 Valve Control House BOE CHPRC CPCCo 

216A29A Valve Box BOE CHPRC CPCCo 

216A30 Crib BOE CHPRC CPCCo 

216A37-1 CRIB AT E OF 202A BOE CHPRC CPCCo 

216A37-2 Crib BOE CHPRC CPCCo 

216A42 PUREX Effluent Retention Basin BOE CHPRC CPCCo 

216A42A PUREX Effluent Diversion Pump Station BOE CHPRC CPCCo 

216A42B PUREX Effluent Diversion Valve Box BOE CHPRC CPCCo 

216A42C PUREX Effluent Diversion Valve Box BOE CHPRC CPCCo 

216A42D PUREX Effluent Diversion Box BOE CHPRC CPCCo 
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216A42E Diversion Box for 216A42 Ditch A FARMS CHPRC CPCCo 

216A508 Crib Control Structure BOE CHPRC CPCCo 

216A524 Crib Control Structure BOE CHPRC CPCCo 

216A5A Proportional Sampler Pit #4 PUREX CHPRC CPCCo 

216A8A Proportional Sampler Pit #2 A FARMS CHPRC CPCCo 

216ATK1 Neutralization Tank - Underground PUREX TBD TBD 

216ATK2 Neutralization Tank - Underground PUREX TBD TBD 

216B351 B3 Pond Flow Control Structure 600 Outer Area CHPRC CPCCo 

216B352 B3 Pond Flow Control Structure 600 Outer Area CHPRC CPCCo 

216B353 B3A Pond Flow Control Structure 600 Outer Area CHPRC CPCCo 

216B354 B3A Pond Flow Control Structure 600 Outer Area CHPRC CPCCo 

216B57 Prototype Surface Barrier Test BOE CHPRC CPCCo 

216B59A Retention Basin, Diversion Box, Valve Pit BOE CHPRC CPCCo 

216B59B Retention Basin and Pump Pit BOE CHPRC CPCCo 

216B60 Crib and Tile Field B PLANT TBD TBD 

216E28A Contingency Pond Control Structure 600 Outer Area WRPS ITDC 

216E28B Contingency Pond Bypass Control Structure 600 Outer Area CHPRC CPCCo 

216E28C PUREX Cooling Water Line Flow Meter 600 BOE CHPRC CPCCo 

216E43 200E TEDF Disposal System Control 

Structures 

600 Outer Area WRPS ITDC 

216E43A TEDF Effluent Disposal Pond A 600 Outer Area WRPS ITDC 

216E43B TEDF Effluent Disposal Pond B 600 Outer Area WRPS ITDC 

216TY201 Flush Tank BOW CHPRC CPCCo 

216Z8 Silica Waste Storage Tank and French Drain PFP CHPRC CPCCo 

216Z9 RECUPLEX Waste Disposal Facility PFP TBD CPCCo 

216Z9A 216Z9 Contaminated Soil Removal Building PFP CHPRC CPCCo 

216Z9B 216Z9 Mining Operator Cubicle PFP CHPRC CPCCo 

216Z9C Z9 Weather Enclosure PFP CHPRC CPCCo 

216ZP1 200W Pump and Treat Process Facility PFP CHPRC CPCCo 

216ZP1A Injection Manifold Building 200W Outer Area CHPRC CPCCo 

216ZP1B Extraction Manifold Building PFP CHPRC CPCCo 

216ZP1C Extraction Manifold Building PFP CHPRC CPCCo 

217A PUREX SAMCONS Surveillance Controller PUREX CHPRC CPCCo 

217AW AW Farm Bottle Change Tent A FARMS WRPS ITDC 

217AZ AZ-301 Tanker Tent Enclosure A FARMS WRPS ITDC 

217E Storage Facility 200E Outer Area MSA HMIS 

217F Portable Building at 4B Burial Ground WLF CHPRC CPCCo 

217G Portable Bldg Near 242AL44 WLF WRPS ITDC 

217H Portable Bldg At 4B Burial Ground WLF CHPRC CPCCo 

217I Portable Building at LERF WLF WRPS ITDC 

218A Conditioned Storage Building BOE WRPS ITDC 

218B Emergency Equipment Storage Shed BOE CHPRC CPCCo 

218E14 Failed Equipment Disposal Tunnel 1 PUREX CHPRC CPCCo 

218E15 Failed Equipment Disposal Tunnel 2 PUREX CHPRC CPCCo 

218E16 Grout Disposal/Treatment Facility Vaults 

102-105 

WTP WRPS ITDC 
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218E16101 Grout Disposal Vault 101 WTP WRPS ITDC 

218E7 Vault Behind 222B B PLANT CHPRC CPCCo 

218HV Storage Shed South of 2701HV BOE MSA HMIS 

218W5-252 Electrical Control Building - Trench 31 WLF CHPRC CPCCo 

218W5-252A Electrical Control Building - Trench 34 WLF CHPRC CPCCo 

218W5T31T1 Leachate Storage Tank - Trench 31 WLF CHPRC CPCCo 

218W5T34T1 Leachate Storage Tank - Trench 34 WLF CHPRC CPCCo 

218W7 Dry Waste Vault South of 222S REDOX CHPRC CPCCo 

218W8 Vault, South of 222T T PLANT CHPRC CPCCo 

219A IDF - Pad Building BOE CHPRC CPCCo 

219A1 IDF - Leachate Transfer Building BOE CHPRC CPCCo 

219A201 IEF Leachate Storage Tank BOE CHPRC CPCCo 

219C Storage Unit West of 2025E 200E Outer Area WRPS ITDC 

219D Liquid Waste Processing Storage Unit 200E Outer Area CHPRC ITDC 

219E IDF - Pad Building BOE CHPRC CPCCo 

219E1 IDF - Leachate Transfer Building BOE CHPRC CPCCo 

219E201 Steel Water Tank for IDF Facility BOE CHPRC CPCCo 

219F Weather Protection Tent at 4C Burial 

Ground 

WLF CHPRC CPCC 

219G Custodial Storage 200W Outer Area MSA HMIS 

219H Transportation Equipment Storage 200E Outer Area MSA HMIS 

219S Rad Waste Staging and Transfer Facility REDOX WRPS HLMI 

219T Fabric Weather Enclosure S of 289T 200W Outer Area CHPRC CPCCo 

2202E Weather Enclosure for Waste Retrieval ELF2 CHPRC CPCCo 

220A Proportional Sampler Pit PUREX CHPRC CPCCo 

221A Former Pipefitter Shop - at PUREX PUREX CHPRC CPCCo 

221B B Plant Canyon B PLANT CHPRC CPCCo 

221BA Cooling Water Monitoring Station B PLANT CHPRC CPCCo 

221BB Process Steam and Condensate Building B PLANT CHPRC CPCCo 

221BC SWP Change House B PLANT CHPRC CPCCo 

221BD Laundry Storage Building B PLANT CHPRC CPCCo 

221BF Condensate Effluent Discharge Facility B PLANT CHPRC CPCCo 

221BG B Plant Cooling Water Sampling Building B PLANT CHPRC CPCCo 

221BK Canyon Ventilation Instrument Bldg B PLANT CHPRC CPCCo 

221T Process Canyon Laboratory and Office T PLANT CHPRC CPCCo 

221TA Vent Fan House T PLANT CHPRC CPCCo 

221U U Plant Canyon Building U PLANT CHPRC CPCCo 

2220E Telecommunications 200E Outer Area MSA HMIS 

2220W Telecommunications BOW MSA HMIS 

222B Office Building B PLANT CHPRC CPCCo 

222S Central Analytical Laboratory REDOX WRPS HLMI 

222SB South Filter Building REDOX WRPS HLMI 

222S-BA 222S Boiler Annex REDOX JCI JCI 

222SC North Filter Building REDOX WRPS HLMI 

222SD Solid Waste Storage Pad REDOX WRPS HLMI 

222SE Lab Exhaust Filter Building REDOX WRPS HLMI 
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222SH Office and Change Room - N Side of 222S REDOX WRPS HLMI 

222SM Electrical Equipment Building   HLMI 

222T Office Administration Building T PLANT CHPRC CPCCo 

2230E Biological Control Storage Facility 200E Outer Area MSA HMIS 

2237E Pipefitters Shop A FARMS WRPS ITDC 

223E 105A Mock Tank BOE WRPS ITDC 

224B Concentration Facility B PLANT CHPRC CPCCo 

224T Transuranic Storage and Assay Facility T PLANT CHPRC CPCCo 

2256WTP Combination Shop East of Vitrification Bldg WTP BNI BNI 

225B Waste Encapsulation and Storage Facility B PLANT CHPRC CPCCo 

225BA K1 Filter Pit Encapsulation Facility B PLANT CHPRC CPCCo 

225BB Encapsulation K3 Filter Pit B PLANT CHPRC CPCCo 

225B-BA 225B Boiler Annex B PLANT MSA HMIS 

225BC Encapsulation Compressor Facility B PLANT CHPRC CPCCo 

225BD Encapsulation Waste Monitoring Building B PLANT CHPRC CPCCo 

225BE Encapsulation Maintenance Shop B PLANT CHPRC CPCCo 

225BF WESF Air Dryer Building B PLANT CHPRC CPCCo 

225BG Closed Loop Cooling Equipment Building BOE CHPRC CPCCo 

225BG-GEN1 Backup Generator and Diesel Fuel Tanks BOE CHPRC CPCCo 

225E TEDF Pump Station 2 - Local Unit 55C-10 BOE WRPS ITDC 

225EC TEDF - Local Control Unit 55C-13 PUREX CHPRC CPCCo 

225W TEDF Pump Station 1 - Local Unit 55C-20 BOW WRPS ITDC 

225WA TEDF - Local Control Unit 55C-21 T PLANT CHPRC CPCCo 

225WB TEDF - Local Control Unit 55C-22 REDOX WRPS HLMI 

2266E Closure Support Center 200E Outer Area MSA HMIS 

2268E Soil and Ground Water Shop 200E Outer Area CHPRC CPCCo 

2269E Engineering and Craft Shop 200E Outer Area CHPRC CPCCo 

226W Cool Down Bldg S of 2403WD 200W Outer Area CHPRC CPCCo 

226Z Change House South of 243ZA PFP CHPRC CPCCo 

227S Lab Conditioned Storage Building REDOX WRPS HLMI 

229E Oil Storage Shed N of 272AW A FARMS WRPS ITDC 

229W Drum Storage Weather Enclosure at T Plant T PLANT CHPRC CPCCo 

231W151 Sump Tank and Well PFP CHPRC CPCCo 

231Z Materials Engineering Laboratory PFP CHPRC CPCCo 

2336W Waste Receiving and Processing Facility WLF CHPRC CPCCo 

234-5Z PFP and Storage PFP CHPRC CPCCo 

234-5Z-BA 234-5Z Boiler Annex PFP JCI JCI 

234-5Z-BE Boiler House Electric Annex PFP JCI JCI 

236Z Plutonium Reclamation Building PFP CHPRC CPCCo 

2400E Dry Material Facility Control Room BOE CHPRC CPCCo 

2401W Mixed Waste Storage Facility at CWC 200W Outer Area CHPRC CPCCo 

2402EA Dry Material Facility Railcar Unloading Pit BOE CHPRC CPCCo 

2402EB Dry Material Facility Cement Silo BOE CHPRC CPCCo 

2402EC Dry Material Facility Fly Ash Silo BOE CHPRC CPCCo 

2402ED Dry Material Facility Pottery Clay Silo BOE CHPRC CPCCo 

2402EF Dry Material Facility Attapulgite Silo BOE CHPRC CPCCo 
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2402EG DMF Transfer Pump Pit BOE CHPRC CPCCo 

2402W General Storage Facility AT CWC 200W Outer Area CHPRC CPCCo 

2402WB Mixed Waste Storage Facility at CWC 200W Outer Area CHPRC CPCCo 

2402WC General Storage Facility at CWC 200W Outer Area CHPRC CPCCo 

2402WD Mixed Waste Storage Facility at CWC 200W Outer Area CHPRC CPCCo 

2402WE Mixed Waste Storage Facility at CWC 200W Outer Area CHPRC CPCCo 

2402WF Mixed Waste Storage Facility at CWC 200W Outer Area CHPRC CPCCo 

2402WG Mixed Waste Storage Facility 7 - at CWC 200W Outer Area CHPRC CPCCo 

2402WH Mixed Waste Storage Facility 8 - at CWC 200W Outer Area CHPRC CPCCo 

2402WI Mixed Waste Storage Facility 9 - at CWC 200W Outer Area CHPRC CPCCo 

2402WJ Mixed Waste Storage Facility 10 - at CWC 200W Outer Area CHPRC CPCCo 

2402WK Mixed Waste Storage Facility 11 - at CWC 200W Outer Area CHPRC CPCCo 

2402WL Mixed Waste Storage Facility 12 - at CWC 200W Outer Area CHPRC CPCCo 

2403E DMRHF Truck Loadout Facility BOE CHPRC CPCCo 

2403EA Compressor Building BOE CHPRC CPCCo 

2403WA RWM Storage Facility 200W Outer Area CHPRC CPCCo 

2403WB Radioactive Mixed Waste Storage 200W Outer Area CHPRC CPCCo 

2403WC Radioactive Mixed Waste Storage 200W Outer Area CHPRC CPCCo 

2403WD Radioactive Mixed Waste Storage 200W Outer Area CHPRC CPCCo 

2404E Dry Materials Receiving and Handling Fac BOE CHPRC CPCCo 

2404WA Long Term Drum Storage Building 200W Outer Area CHPRC CPCCo 

2404WB Long Term Drum Storage Building 200W Outer Area CHPRC CPCCo 

2404WC Long Term Drum Storage Building 200W Outer Area CHPRC CPCCo 

2405W W and FM Maintenance Facility 200W Outer Area CHPRC CPCCo 

2406W High Energy Real Time Radiography 200W Outer Area CHPRC CPCCo 

240S151 Diversion Box at 202S REDOX TBD TBD 

240S152 Diversion Box at 202S REDOX TBD TBD 

240S302 Catch Tank in Support of 240S151 REDOX WRPS ITDC 

240W CWC Box Storage Area 200W Outer Area CHPRC CPCCo 

241A151 Diversion Box PUREX WRPS ITDC 

241A152 Diversion Box at A Tank Farm A FARMS WRPS ITDC 

241A153 Transfer Box at A Tank Farm A FARMS WRPS ITDC 

241A201 Emer Cooling Water Stg Tank - SE of 202A A FARMS CHPRC CPCCo 

241A271 Tank Farm Control House A FARMS WRPS ITDC 

241A285 A-AX Air and Water Service Building 200E WRPS ITDC 

241A302A Catch Tank South of 202A PUREX WRPS ITDC 

241A302B Catch Tank A FARMS WRPS ITDC 

241A401 Tank Farm Condenser House A FARMS WRPS ITDC 

241A417 Condensate Receiver and Pump Pit A FARMS WRPS ITDC 

241A431 Tank Farm Ventilation House A FARMS WRPS ITDC 

241A501 Condensate Valve Pit A FARMS TBD ITDC 

241A701 Tank Farm Compressor House A FARMS WRPS ITDC 

241A702 Tank Farm Fan House A FARMS WRPS ITDC 

241AA Diversion Box at A Tank Farm A FARMS WRPS ITDC 

241AB Valve Vault A FARMS WRPS ITDC 

241AN271 Instrument Control House A FARMS WRPS ITDC 
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241AN273 Compressor Building A FARMS WRPS ITDC 

241AN274 Mixer Pump and Caustic Control Building A FARMS WRPS ITDC 

241ANA Valve Vault A FARMS WRPS ITDC 

241ANB Valve Vault A FARMS WRPS ITDC 

241AP271 Tank Farm Instrument Building A FARMS WRPS ITDC 

241AP273 Compressor Building A FARMS WRPS ITDC 

241AP801 Water Service Building A FARMS WRPS ITDC 

241AR151 Diversion Box N of 244AR A FARMS WRPS ITDC 

241AW271 Tank Farm Control House A FARMS WRPS ITDC 

241AW273 Compressor Building A FARMS WRPS ITDC 

241AW801 Water Service Building A FARMS WRPS ITDC 

241AX151 Diverter Station Valve Pit and Instrument 

Enclosure 

A FARMS WRPS ITDC 

241AX152 Diverter Station A FARMS TBD TBD 

241AX153 Isolation Jumper Pit A FARMS TBD TBD 

241AX155 Diversion Box A FARMS WRPS ITDC 

241AX501 Condensate Valve Pit A FARMS WRPS ITDC 

241AX801A Tank Farm Control House A FARMS WRPS ITDC 

241AX801B Tank Farm Control House, South A FARMS WRPS ITDC 

241AX801C Tank Farm Control House (S of A Farm) A FARMS WRPS ITDC 

241AXA Valve Vault A FARMS WRPS ITDC 

241AXB Valve Vault A FARMS WRPS ITDC 

241AY151 Pump Out Pit A FARMS WRPS ITDC 

241AY152 Sluice Transfer Box A FARMS WRPS ITDC 

241AY401 Vent Recirculation Equipment Vault A FARMS WRPS ITDC 

241AY402 Vent Recirculation Equipment Vault A FARMS WRPS ITDC 

241AY501 Condensate Valve Pit A FARMS TBD TBD 

241AY51 Electrical Equipment Enclosure A FARMS WRPS ITDC 

241AY51A Seismic Shutdown System 1A A FARMS WRPS ITDC 

241AY801A Tank Farm Instrument House A FARMS WRPS ITDC 

241AZ151 Catch Tank A FARMS WRPS ITDC 

241AZ152 Sluice Transfer Box A FARMS WRPS ITDC 

241AZ154 Condensate Pump Pit A FARMS WRPS ITDC 

241AZ155 Contaminated Storage Pit A FARMS WRPS ITDC 

241AZ156 Mixer Pump Speed Control House A FARMS WRPS ITDC 

241AZ271 Change House/Control Building A FARMS WRPS ITDC 

241AZ301 Condensate Receiver Tank A FARMS WRPS ITDC 

241AZ301A Chemical Additional Bldg A FARMS WRPS ITDC 

241AZ401 Vent Recirculation Equipment Vault A FARMS WRPS ITDC 

241AZ402 Vent Recirculation Equipment Vault A FARMS WRPS ITDC 

241AZ701 Standby Diesel Generator Building A FARMS WRPS ITDC 

241AZ702 Ventilation Building A FARMS WRPS ITDC 

241AZ801A Instrument House - at AZ Tank Farm A FARMS WRPS ITDC 

241B151 Diversion Box B FARMS WRPS ITDC 

241B152 Diversion Box B FARMS WRPS ITDC 

241B153 Diversion Box B FARMS WRPS ITDC 
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241B154 Diversion Box BOE WRPS ITDC 

241B252 Diversion Box B FARMS WRPS ITDC 

241B301 Catch Tank South of Diversion Box 

241B252 

B FARMS WRPS ITDC 

241B302 Catch Tank BOE WRPS ITDC 

241B361 Underground Waste Settling Tank BOE CHPRC CPCCo 

241B701 Instrument Air Compressor Building B FARMS WRPS ITDC 

241BR152 Diversion Box B FARMS WRPS ITDC 

241BX153 Diversion Box South of BX Farm B FARMS WRPS ITDC 

241BX154 Diversion Box B PLANT WRPS ITDC 

241BX155 Diversion Box BOE WRPS ITDC 

241BX302A 241BX302A Catch Tank B FARMS WRPS ITDC 

241BX302B Catch Tank NW of 241BX154 B PLANT WRPS ITDC 

241BX302C 241BX302C Catch Tank BOE WRPS ITDC 

241BXR151 Diversion Box B FARMS WRPS ITDC 

241BXR152 Diversion Box B FARMS WRPS ITDC 

241BXR153 Waste Material Recovery Facility Diversion 

Box 

B FARMS WRPS ITDC 

241BY254 Control House and Compressor, ITS2 B FARMS WRPS ITDC 

241BY301 Control House For In-Tank Solidification B FARMS WRPS ITDC 

241BY302 Compressor House, ITS1 B FARMS WRPS ITDC 

241BY303 Caustic Tank Containment Dike B FARMS TBD TBD 

241BY361 Flush Tank - Underground BOE TBD TBD 

241BYR152 Diversion Box B FARMS WRPS ITDC 

241BYR153 Diversion Box B FARMS WRPS ITDC 

241BYR154 Diversion Box B FARMS WRPS ITDC 

241C151 Diversion Box C FARM WRPS ITDC 

241C152 Diversion Box C FARM WRPS ITDC 

241C153 Diversion Box C FARM WRPS ITDC 

241C154 Diversion Box Near Hot Semi-Works BOE WRPS ITDC 

241C252 Diversion Box C FARM WRPS ITDC 

241C301 Catch Tank at C Tank Farm C FARM WRPS ITDC 

241C51 Electrical Equipment Enclosure at C Farm C FARM WRPS ITDC 

241C51A Seismic Shutdown System 1A and 1B C FARM WRPS ITDC 

241C73 C-Farm Service Building C FARM WRPS ITDC 

241C801 Cesium Loadout Building C FARM WRPS ITDC 

241C90 Air Compressor Facility C FARM WRPS ITDC 

241C91 241C106 Tank Process Building C FARM WRPS ITDC 

241CR151 Diversion Box C FARM WRPS ITDC 

241CR152 Diversion Box C FARM WRPS ITDC 

241CR153 Diversion Box C FARM WRPS ITDC 

241CR271 Waste Disposal Control House - C Farm C FARM WRPS ITDC 

241CX40 Grout Removal Building BOE CHPRC CPCCo 

241CX70 Mixed Waste Storage Tank BOE CHPRC CPCCo 

241CX71 Acidic Waste Neutralization Tank BOE CHPRC CPCCo 

241CX72 Waste Self Concentrator Underground Tank BOE CHPRC CPCCo 



INTEGRATED TANK DISPOSITION CONTRACT   SECTION J 

SOLICITATION 89303321REM000084   ATTACHMENT J-12 

FINAL RFP  

J-12-11 

Hanford Structure Responsibility Assignment Matrix 

Structure ID Title Implementation Area 
Pre-Transition 

Contractor 

Post Transition 

Contractor 

241CXV Self Concentrator Vault BOE CHPRC CPCCo 

241ER151 Diversion Box BOE TBD TBD 

241ER152 Diversion Box BOE TBD TBD 

241ER153 Diversion Box A FARMS TBD TBD 

241ER311 241ER311 Catch Tank BOE WRPS ITDC 

241ER311A 241ER311 Catch Tank for Div Box 

241ER141 

BOE TBD TBD 

241EW151 Waste Export Lines, Vent Station 600 Outer Area WRPS ITDC 

241S151 Diversion Box SE of Tank 241S110 S FARMS WRPS ITDC 

241S152 Diversion Box West of 242S S FARMS WRPS ITDC 

241S271A Electrical/Instrument Control Building S FARMS WRPS ITDC 

241S271B Electrical/Instrument Control Building S FARMS WRPS ITDC 

241S302A Catch Tank North of Div Box 241S151 S FARMS WRPS ITDC 

241S302B Catch Tank East of 241SY103 S FARMS WRPS ITDC 

241S304 Catch Tank (Replacement of 241S302A) S FARMS WRPS ITDC 

241SA Valve Pits S FARMS WRPS ITDC 

241SB Valve Pits S FARMS WRPS ITDC 

241SC Valve Pits S FARMS WRPS ITDC 

241SD Valve Pits S FARMS WRPS ITDC 

241SX151 Diversion Box 120 ft East of 241SX101 S FARMS WRPS ITDC 

241SX152 Transfer Box at SX Tank Farm S FARMS WRPS ITDC 

241SX271 Tank Farm Control House S FARMS WRPS ITDC 

241SX281 Emergency Cooling Water Pump House S FARMS WRPS ITDC 

241SX302 Catch Tank at SX Tank Farm S FARMS WRPS ITDC 

241SX401 Waste Disposal Condenser House - North S FARMS WRPS ITDC 

241SX402 Waste Disposal Condenser House - South S FARMS WRPS ITDC 

241SX701 Waste Disposal Condenser House S FARMS WRPS ITDC 

241SXA Valve Pits S FARMS WRPS ITDC 

241SXB Valve Pits S FARMS WRPS ITDC 

241SY271 Instrument and Electrical Control House S FARMS WRPS ITDC 

241SY272 Electrical Building S FARMS WRPS ITDC 

241SYA Valve Pit with Flush Pit S FARMS WRPS ITDC 

241SYB Valve Pit with Flush Pit S FARMS WRPS ITDC 

241T151 Diversion Box T FARMS WRPS ITDC 

241T152 Diversion Box T FARMS WRPS ITDC 

241T153 Diversion Box T FARMS WRPS ITDC 

241T201 Single Shell Waste Tank T FARMS WRPS ITDC 

241T202 Single Shell Waste Tank T FARMS WRPS ITDC 

241T203 Single Shell Waste Tank T FARMS WRPS ITDC 

241T204 Single Shell Waste Tank T FARMS WRPS ITDC 

241T252 Diversion Box T FARMS WRPS ITDC 

241T301 Catch Tank at T Tank Farm T FARMS WRPS ITDC 

241T361 Waste Settling Tank Underground T PLANT CHPRC CPCCo 

241T701 Instrument Air Compressor House T FARMS WRPS ITDC 

241TR152 Diversion Box T FARMS WRPS ITDC 

241TR153 Diversion Box T FARMS WRPS ITDC 
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241TX152 Diversion Box BOW WRPS ITDC 

241TX153 Diversion Box T FARMS WRPS ITDC 

241TX154 Diversion Box T PLANT WRPS ITDC 

241TX155 Diversion Box BOW WRPS ITDC 

241TX302A Catch Tank at TX Tank Farm T FARMS WRPS ITDC 

241TX302B Catch Tank at TX Tank Farm BOW WRPS ITDC 

241TX302BR Catch Tank at TX Tank Farm BOW WRPS ITDC 

241TX302C Catch Tank at TX Tank Farm T PLANT WRPS ITDC 

241TX302X Catch Tank at TX Tank Farm T FARMS WRPS ITDC 

241TX701 Laundry Storage Facility T FARMS WRPS ITDC 

241TXR151 Diversion Box T FARMS WRPS ITDC 

241TXR152 Diversion Box T FARMS WRPS ITDC 

241TXR153 Diversion Box T FARMS WRPS ITDC 

241TY153 Diversion Box T FARMS WRPS ITDC 

241TY302A Catch Tank at TY Tank Farm T FARMS WRPS ITDC 

241TY302B Catch Tank at TY-FARM T FARMS WRPS ITDC 

241U151 Diversion Box BOW WRPS ITDC 

241U152 Diversion Box BOW WRPS ITDC 

241U153 Diversion Box U FARM WRPS ITDC 

241U201 Single Shell Waste Tank U FARM WRPS ITDC 

241U202 Single Shell Waste Tank U FARM WRPS ITDC 

241U203 Single Shell Waste Tank U FARM WRPS ITDC 

241U204 Single Shell Waste Tank U FARM WRPS ITDC 

241U252 Diversion Box U FARM WRPS ITDC 

241U271 U Farm Control House U FARM WRPS ITDC 

241U301 Catch Tank at U Plant U FARM WRPS ITDC 

241U361 Waste Settling Tank Underground U PLANT CHPRC CPCCo 

241U701 Instrument Air Compressor House U FARM WRPS ITDC 

241UA U Farm Valve and Flush Pit U FARM WRPS ITDC 

241UB U Farm Valve and Flush Pit U FARM WRPS ITDC 

241UC U Farm Valve and Flush Pit U FARM WRPS ITDC 

241UD U Farm Valve and Flush Pit U FARM WRPS ITDC 

241UR151 Diversion Box U FARM WRPS ITDC 

241UR152 Diversion Box U FARM WRPS ITDC 

241UR153 Diversion Box U FARM WRPS ITDC 

241UR154 Diversion Box U FARM WRPS ITDC 

241UX154 Diversion Box at U Plant U PLANT WRPS ITDC 

241UX302A Catch Tank with Pump Pit U PLANT WRPS ITDC 

241WR Thorium Storage Vault U Area Diverter 

Station 

U PLANT CHPRC CPCCo 

241Z361 Waste Settling Tank - Underground PFP TBD CPCCo 

241ZRB Retension Basin 200W CHPRC CPCCo 

2420W Storage Pad at CWC 200W Outer Area CHPRC CPCCo 

242A Evaporator A FARMS WRPS ITDC 

242A702 Turbine Building A FARMS WRPS ITDC 

242A81 Water Service Building A FARMS WRPS ITDC 
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242AB 242A Control Room Addition A FARMS WRPS ITDC 

242A-BA 242A Boiler Annex A FARMS JCI JCI 

242AL11 LERF Storage Building - N of 242A 200E Outer Area WRPS ITDC 

242AL42 LERF Conditioned Interim Retention Basin 200E Outer Area WRPS ITDC 

242AL43 LERF Evaporation Stream Retention Basin 200E Outer Area WRPS ITDC 

242AL44 Evaporation Stream Retention Basin 2 200E Outer Area WRPS ITDC 

242AL71 LERF Instrument Building 200E Outer Area WRPS ITDC 

242B Radioactive Particle Research Laboratory B FARMS CHPRC CPCCo 

242B151 Diversion Box B FARMS TBD TBD 

242BL Cask Loading Building B FARMS CHPRC CPCCo 

242S 242S Evaporator Facility S FARMS WRPS ITDC 

242S302C Neutralization Tank - 242S S FARMS WRPS ITDC 

242S702 Turbine Building, Ventilation S FARMS WRPS ITDC 

242T Waste Disposal Evaporator Building T FARMS WRPS ITDC 

242T151 Diversion Box in TX Farm T FARMS TBD TBD 

242T271 Control Building Passageway - 242T T FARMS WRPS ITDC 

242T601 Chemical Makeup Building T FARMS WRPS ITDC 

242T701 TX/TY Compressed Air Station T FARMS WRPS ITDC 

242TA Waste Receiving Vault T FARMS TBD TBD 

242TB Vent House T FARMS WRPS ITDC 

242TC Microcomputer Equipment Building T FARMS WRPS ITDC 

243G1 Grout Facility Mix-Pump Module A FARMS CHPRC CPCCo 

243G1A Grout Processing Facility - Motor Pit A FARMS CHPRC CPCCo 

243G2 Grout Dry Blend Handling and Feed Module A FARMS CHPRC CPCCo 

243G3 GPF Additives Module A FARMS CHPRC CPCCo 

243G4 GPF - Control Room Module A FARMS CHPRC CPCCo 

243G6 GPF - Electrical Equipment Room A FARMS CHPRC CPCCo 

243G8 Grout Facility Filtration Module A FARMS CHPRC CPCCo 

243G81 GPF - Water Service Building A FARMS CHPRC CPCCo 

243G82 Grout Processing Fac. Pressure Reducing 

Valve Pit 

A FARMS CHPRC CPCCo 

243G9 GPF Electrical Substation Grout A FARMS CHPRC CPCCo 

243S-TK1 Catch Tank NW of 242S Underground BOW TBD TBD 

243T Waste Storage Structure T PLANT CHPRC CPCCo 

244A Waste Vault and Instrument House A FARMS WRPS ITDC 

244AR Vault Storage and Processing Facility A FARMS WRPS ITDC 

244AR40 Cooling Water Diversion Box A FARMS WRPS ITDC 

244AR701 Emergency Generator Building A FARMS WRPS ITDC 

244AR702 500 KW Standby Generator Enclosure A FARMS WRPS ITDC 

244AR712 Vault Air Lock and Load Out Bldg A FARMS WRPS ITDC 

244AR715 Compressor Building A FARMS WRPS ITDC 

244AR716 South Compressor Building - W of 244AR A FARMS WRPS ITDC 

244AR717 Compressor Building - NW of 244AR A FARMS WRPS ITDC 

244BX Double Contained Receiver Tank B FARMS WRPS ITDC 

244BX271 Electrical Instrument Control Bldg B FARMS WRPS ITDC 

244BXR Underground Waste Disposal Vault B FARMS WRPS ITDC 
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244CR C Farm Waste Disposal Vault C FARM WRPS ITDC 

244S Waste Lift Station (Vault) S FARMS WRPS ITDC 

244S271 Instrument Control House S FARMS WRPS ITDC 

244S2904 Flush Pit at 244S Tank Farm S FARMS WRPS ITDC 

244TX Salt Well Receiver Vault T FARMS WRPS ITDC 

244TX271 Electrical Instrumentation Control Bldg T FARMS WRPS ITDC 

244TX2904 Salt Well Receiver Flush Pit T FARMS WRPS ITDC 

244TXR Waste Disposal Vault T FARMS WRPS ITDC 

244U Salt Well Receiver Vault U FARM WRPS ITDC 

244U271 Instrument Control House - 244U U FARM WRPS ITDC 

244U2904 244U Flush Pit U FARM WRPS ITDC 

244UR Underground Waste Disposal Vault U FARM WRPS ITDC 

2451E Dry Material Facility Substation BOE MSA HMIS 

246S Interim Storage Area - West of 212H BOE CHPRC CPCCo 

2506E1 Telecommunications 200E Outer Area MSA HMIS 

2506E2 Telecommunications A FARMS WRPS ITDC 

2506E3 Telecommunications 200E Outer Area MSA HMIS 

2506E4 Telecommunications BOE MSA HMIS 

2506W1 Telecommunications 200W Outer Area MSA HMIS 

2506W4 Telecommunications REDOX MSA HLMI 

251E Substation A6 Switchgear Building at WTP WTP MSA HMIS 

251W 230kV Switching Station - N of 200W 600 Outer Area MSA HMIS 

251W66 Tank Petroleum Diesel 600 Outer Area MSA HMIS 

2524WTP LAW Switchgear Building 200E BNI BNI 

252A Electrical Switching Transformer 13.8kV PUREX MSA HMIS 

252AB PUREX Electrical Substation PUREX CHPRC CPCCo 

252AC PUREX Mini Electrical Substation PUREX CHPRC CPCCo 

252E Electrical Switching Station - 13.8kV 200E Outer Area CHPRC CPCCo 

252S Electrical Switching Station - 13.8kV BOW WRPS ITDC 

252W Electrical Switching Station - 13.8kV 200W Outer Area CHPRC CPCCo 

252Z Electrical Substation (C8-S6) - at PFP PFP MSA HMIS 

253E Laydown Yard For Electrical Utilities 200E Outer Area MSA HMIS 

254E Electrical Utilities Transformer Shop 200E Outer Area MSA HMIS 

255AP Electrical Equipment Enclosure 200E WRPS ITDC 

2607E15 Sanitary Sewer Holding Tank at the SE 

Corner of 200E 

BOE MSA HMIS 

2607W1 Septic Tank West of Bridgeport and North of 

19th 

200W Outer Area MSA HMIS 

2607Z Septic Tank W76462 N39730 PFP CHPRC CPCCo 

2610E Heavy Assembly Shop 200E Outer Area CHPRC CPCCo 

2611E Soil And Groundwater Warehouse 200E Outer Area CHPRC CPCCo 

2620W Maintenance Facility at WRAP WLF CHPRC CPCCo 

2652WTP Warehouse at Waste Treatment Plant WTP BNI BNI 

2701AB PUREX Badge House PUREX CHPRC CPCCo 

2701HV Office Building BOE CHPRC CPCCo 

2702Z Telecommunications PFP MSA HMIS 
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2703E Maintenance Shop 200E Outer Area WRPS ITDC 

2704HV Office Building 200E Outer Area WRPS ITDC 

2704S Office Building REDOX WRPS HLMI 

2705S Lab Office Building REDOX WRPS HLMI 

2706T Equipment Decontamination Building T PLANT CHPRC CPCCo 

2706TA Equipment Decontamination Annex T PLANT CHPRC CPCCo 

2706TB Holding Tanks Building T PLANT CHPRC CPCCo 

2707AR Sludge Vault Change House A FARMS WRPS ITDC 

2707SX Carpenter Shop S FARMS WRPS ITDC 

2708S Storage Building N Side of 202S REDOX CHPRC CPCCo 

270A Underground Neutralization Tank PUREX CHPRC CPCCo 

270E Undrgrnd Condensate Neutralization Tank BOE CHPRC CPCCo 

270W Underground Condensate Neutralization 

Tank 

U PLANT CHPRC CPCCo 

2711A Air Compressor Building PUREX CHPRC CPCCo 

2711B Breathing Air Compressor Building B PLANT CHPRC CPCCo 

2711E Fleet Equipment Maintenance Shop 200E Outer Area MSA HMIS 

2711E66 Petroleum - Waste Oil Tank 200E Outer Area MSA HMIS 

2711E66A Petroleum - Waste Oil 200E Outer Area MSA HMIS 

2711EA Regulated Equipment Maintenance Shop 200E Outer Area MSA HMIS 

2711EB Heavy Mobile Equipment Maintenance Shop 200E Outer Area MSA HMIS 

2711ED Heavy Equipment Washdown Carport 200E Outer Area MSA HMIS 

2711EF Heavy Equipment Washdown Supply 

Building 

200E Outer Area MSA HMIS 

2712A Vacuum Pump House PUREX CHPRC CPCCo 

2712B Electrical/Instrumentation Building BOE WRPS ITDC 

2712S Electrical/Instrumentation Building REDOX WRPS ITDC 

2712T Electrical/Instrumentation Building T PLANT WRPS ITDC 

2712U Electrical/Instrumentation Building U PLANT WRPS ITDC 

2713S Lab Office Building REDOX WRPS HLMI 

2713W Storage Building 200W Outer Area CHPRC CPCCo 

2713WB Regulated Garage, Heavy Equipment Repair BOW WRPS ITDC 

2713WC Pesticide Washwater Recovery Facility 200W Outer Area MSA HMIS 

2714A Dry Chemical Warehouse PUREX CHPRC CPCCo 

2714S Contaminated Equipment Maintenance S FARMS WRPS ITDC 

2715AW Tank Farm Storage/Staging Facility A FARMS WRPS ITDC 

2715B Paint Storage Building B PLANT CHPRC CPCCo 

2715EC Paint Shop 200E Outer Area MSA HMIS 

2715ED Break Lunch Room Facility 200E Outer Area MSA HMIS 

2715EF Covered Pad For Paint Supplies 200E Outer Area MSA HMIS 

2715S Oil Storage Building REDOX CHPRC CPCCo 

2715T Instrument Tech Shop T PLANT CHPRC CPCCo 

2715WA Carpenter Shop 200W Outer Area WRPS ITDC 

2715WB Paint Facility 200W WRPS ITDC 

2715ZL Oil Storage Building PFP CHPRC CPCCo 

2716S Laboratory Storage REDOX WRPS HLMI 
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2716T Radiation Monitoring Checkout Station T PLANT CHPRC CPCCo 

2719EA Electrical Shop at 4th and Baltimore 200E Outer Area MSA HMIS 

2719WB Modular First Aid Station 200W Outer Area MSA HMIS 

271AB PUREX Maintenance Support Facility PUREX CHPRC CPCCo 

271B B Plant Support Building B PLANT CHPRC CPCCo 

271BA Laundry Storage Building B PLANT CHPRC CPCCo 

271CR Service And Office Building C FARM WRPS ITDC 

271E Load/Unloading Steel Frame 200E Outer Area TBD CPCCo 

271T T Plant Service Building T PLANT CHPRC CPCCo 

271U U Plant Administration Building U PLANT CHPRC CPCCo 

2720EA Office Building 200E Outer Area MSA HMIS 

2721E Office Building 200E Outer Area MSA HMIS 

2721EA Fire Systems Maintenance North 200E Outer Area MSA HMIS 

2724A RAD Monitoring, Protective Clothing Bldg A FARMS WRPS ITDC 

2724AY RAD Monitoring, Protective Clothing Bldg A FARMS WRPS ITDC 

2724AZ RAD Monitoring, Protective Clothing Bldg A FARMS WRPS ITDC 

2724B RAD Monitoring, Protective Clothing Bldg B FARMS WRPS ITDC 

2724BX RAD Monitoring, Protective Clothing Bldg B FARMS WRPS ITDC 

2724BY RAD Monitoring, Protective Clothing Bldg B FARMS WRPS ITDC 

2724BYA RAD Monitoring and Protective Clothing B FARMS WRPS ITDC 

2724CA RAD Monitoring and Protective Clothing C FARM WRPS ITDC 

2724SX RAD Monitoring, Protective Clothing Bldg S FARMS WRPS ITDC 

2724SY RAD Monitoring, Protective Clothing Bldg S FARMS WRPS ITDC 

2724T RAD Monitoring, Protective Clothing Bldg T FARMS WRPS ITDC 

2724TX RAD Monitoring, Protective Clothing Bldg T FARMS WRPS ITDC 

2724TXA RAD Monitoring, Protective Clothing Bldg T FARMS WRPS ITDC 

2724TXB RAD Monitoring, Protective Clothing Bldg T FARMS WRPS ITDC 

2724U RAD Monitoring and Protective Clothing U FARM WRPS ITDC 

2724WB Storage Building 200W Outer Area MSA HMIS 

2725E Covered Parking - S of 2720EA 200E Outer Area MSA HMIS 

2726S Propane Storage Yard REDOX CHPRC CPCCo 

2727E Office Building 200E Outer Area MSA HMIS 

2727W Sodium Storage Building BOW CHPRC CPCCo 

2727WA Storage Facility BOW WRPS ITDC 

272AW Tank Farm Operations Support Facility A FARMS WRPS ITDC 

272B Electrical Maintenance Shop B PLANT CHPRC CPCCo 

272BA Dry Material Storage Building B PLANT CHPRC CPCCo 

272BB Insulation Shop B PLANT CHPRC CPCCo 

272EA SWP Change Shelter - NE Corner of 272AW A FARMS WRPS ITDC 

272EB SWP Storage Shelter–NE Corner of 272AW 200E WRPS ITDC 

272HV CSB Administration Facility BOE CHPRC CPCCo 

272S Maintenance Shop S FARMS WRPS ITDC 

272WA Tank Farm Support Facility 200W Outer Area WRPS ITDC 

272W-BA 272W Boiler Annex 200W Outer Area JCI JCI 

2734S Liquid Nitrogen Storage Facility REDOX WRPS HLMI 

2734SX Gas Cylinder Storage Enclosure S FARMS WRPS ITDC 
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2734ZA Gas Bottle Storage PFP CHPRC CPCC 

2734ZB Gas Bottle Storage PFP CHPRC CPCC 

2734ZC Gas Bottle Storage PFP CHPRC CPCC 

2734ZD Process Gas Storage PFP CHPRC CPCC 

2734ZL Hydrogen Fluoride Facility PFP CHPRC CPCC 

273E Vehicle Maintenance Shop 200E Outer Area MSA HMIS 

273EA Storage Yard/Pad 200E Outer Area WRPS ITDC 

273W Warehouse 200W Outer Area CHPRC CPCCo 

2740W Office Building West of WRAP Facility WLF CHPRC CPCCo 

274AW Office Building A FARMS WRPS ITDC 

274E Painters Shop 200E Outer Area MSA HMIS 

2750E Office Building 200E Outer Area WRPS ITDC 

2751E Office Building 200E Outer Area MSA HMIS 

2752E Office Building 200E Outer Area WRPS ItDC 

2753E Office Building 200E Outer Area CHPRC CPCCo 

2754W 200W Office Facility BOW CHPRC CPCCo 

275E-BA Storage Building 200E Outer Area MSA HMIS 

275W Heavy Equipment Shop 200W Outer Area CHPRC CPCCo 

2766E Construction Laborer Shop West of 244AR A FARMS WRPS ITDC 

2767E Construction Carpenter Shop A FARMS WRPS ITDC 

276A Cold Solvent Storage, R Cell PUREX CHPRC CPCCo 

276B Paint Shop B PLANT CHPRC CPCCo 

276BA Interim Organic Storage Facility B Plant B PLANT CHPRC CPCCo 

276C Solvent Handling Building BOE CHPRC CPCCo 

276S Cold Solvent Storage and Makeup Building REDOX CHPRC CPCCo 

276S141 Hexone Storage Tank - Underground REDOX CHPRC CPCCo 

276S142 Hexone Storage Tank - Underground REDOX CHPRC CPCCo 

276U Solvent Recovery Tank U PLANT CHPRC CPCCo 

277A Const Fab Shop - W of 241AZ Tank Farm A FARMS WRPS ITDC 

277T Material Storage T PLANT CHPRC CPCCo 

278AW Mask Fit Station A FARMS WRPS ITDC 

278WA WM/TRU Document Control Center 200W Outer Area CHPRC CPCCo 

279W Storage 200W Outer Area WRPS ITDC 

281A Backup Generator Facility PUREX CHPRC CPCCo 

281W Premises Isolation Enclosure T PLANT MSA HMIS 

282B Water Pump House South BOE CHPRC CPCCo 

282BA Water Pump House North BOE CHPRC CPCCo 

282E Pump House and Reservoir 200E Outer Area MSA HMIS 

282EA North Water Reservoir Inlet House 200E Outer Area MSA HMIS 

282EB Water Reservoir Inlet House, South 200E Outer Area MSA HMIS 

282EC EW Pump House - SW of Fire Pump House 200E Outer Area MSA HMIS 

282ED Standby Generator Enclosure 200E Outer Area MSA HMIS 

282W Pump House and Reservoir 200W Outer Area MSA HMIS 

282WA Water Inlet House 200W Outer Area MSA HMIS 

282WB Water Plant Seepage and Settling Pond 200W Outer Area CHPRC CPCCo 

282WC EW Pump House - SW of Fire Pump House 200W Outer Area MSA HMIS 
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282WD Standby Generator Enclosure 200W Outer Area MSA HMIS 

283E Water Filtration Plant 200E Outer Area MSA HMIS 

283EA Sanitary Water Tank 200E Outer Area MSA HMIS 

283E-BA 283E Boiler Annex 200E Outer Area JCI JCI 

283W Water Filtration Plant 200W Outer Area MSA HMIS 

283WA Sanitary Water Tank 200W Outer Area MSA HMIS 

283WB Equalization Basin And Pump Station 200W Outer Area MSA HMIS 

283W-BA 283W Boiler Annex 200W Outer Area JCI JCI 

283WC Solid Contact Clarifier Tank 200W Outer Area MSA HMIS 

283WD Recycle Pump Station 200W Outer Area MSA HMIS 

283WE Sludge Lagoons 200W Outer Area MSA HMIS 

283WF Sample Building 200W Outer Area MSA HMIS 

285W Backflow Prevention Building 200W Outer Area CHPRC CPCCo 

286W RMW Backflow Preventer Bldg 200W Outer Area CHPRC CPCCo 

287W Reduced Pressure Backflow Assembly No. 2 T PLANT MSA HMIS 

289E Purgewater Storage Ponds 600 Outer Area CHPRC CPCCo 

289T Pump and Treat Bio Process Building 200W Outer Area CHPRC CPCCo 

289TA Pump and Treat System RAD Building 200W Outer Area CHPRC CPCCo 

289TB Pump and Treat Extraction Transfer Bldg 1 200W Outer Area CHPRC CPCCo 

289TC Pump and Treat Extraction Transfer Bldg 2 200W Outer Area CHPRC CPCCo 

289TD Pump and Treat Injection Transfer Bldg 1 600 Outer Area CHPRC CPCCo 

289TE Pump and Treat Injection Transfer Bldg 2 BOW CHPRC CPCCo 

289TF Pump and Treat Extraction Transfer Bldg 3 REDOX CHPRC CPCCo 

289W Reduced Pressure Backflow Assembly No. 1 PFP MSA HMIS 

2901A Elevated Water Storage Tank - PUREX PUREX CHPRC CPCCo 

2901R Export Water Line Valve Vault 600 Outer Area MSA HMIS 

2901SX1 Water Tank for 241SX281 S FARMS CHPRC CPCCo 

2901SX2 Water Tank for 241SX281 S FARMS CHPRC CPCCo 

2901T Export Water Line Valve Vault 600 Outer Area MSA HMIS 

2901U Export Water Line Valve Vault 600 Outer Area MSA HMIS 

2901W Export Water Line Valve Vault 600 Outer Area MSA HMIS 

2901X Export Water Line Valve House 600 Outer Area MSA HMIS 

2901Y Export Water Line Valve House 600 Outer Area MSA HMIS 

2901Z Export Water Line Valve House Outer Area MSA HMESC 

2902HV80 Fire Water Storage Tank 200E Outer Area CHPRC CPCCo 

2902HV82 Fire Water Pump House 200E Outer Area CHPRC CPCCo 

2902HV83 RWX/SWX Manifold Shelter BOE MSA HMIS 

2904AR Cooling Water Sampler Monitoring System A FARMS WRPS ITDC 

2904S160 Control Structure BOW CHPRC CPCCo 

2904S170 Weir Structure REDOX CHPRC CPCCo 

2904S171 Weir Control Structure BOW CHPRC CPCCo 

2904S172 Weir Control Structure BOW CHPRC CPCCo 

2904SA Cooling Water Sampler Building REDOX CHPRC CPCCo 

291A PUREX Main Exhaust System PUREX CHPRC CPCCo 

291A001 Stack 202A Main PUREX PUREX CHPRC CPCCo 

291AA Filter Cell Number 3 PUREX CHPRC CPCCo 
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291AB Exhaust Air Sampler House 1 PUREX CHPRC CPCCo 

291AC Exhaust Air Sampler House 2 PUREX CHPRC CPCCo 

291AD Ammonia Off-Gas Building PUREX CHPRC CPCCo 

291AE Filter Cell 4 PUREX CHPRC CPCCo 

291AF #2 Filter and Drain Tank PUREX CHPRC CPCCo 

291AG Sample Station 2 PUREX CHPRC CPCCo 

291AH Ammonia Off Gas Sample Station PUREX CHPRC CPCCo 

291AJ Sample Station 3 PUREX CHPRC CPCCo 

291AK Tunnel Spray Enclosure and Caissons PUREX CHPRC CPCCo 

291AR Exhaust Air Filter Stack Building A FARMS WRPS ITDC 

291B Exhaust Air Control House, Sand Filter B PLANT CHPRC CPCCo 

291B001 221B Main Stack B PLANT CHPRC CPCCo 

291BA Exhaust Air Sample House B PLANT CHPRC CPCCo 

291BB Instrument Building B PLANT CHPRC CPCCo 

291BC Access Control Building, Filter Vaults B PLANT CHPRC CPCCo 

291BD Instrument Building and Filter Vault B PLANT CHPRC CPCCo 

291BF Instrument Building and Filter Vault B PLANT CHPRC CPCCo 

291BG Instrument Building and Filter Vault B PLANT CHPRC CPCCo 

291BH Fifth Filter Vault Plug Cover B PLANT CHPRC CPCCo 

291BJ Instrument Building and 6th Filter Vault B PLANT CHPRC CPCCo 

291BK Instrument Building B PLANT CHPRC CPCCo 

291CR 244CR Vault Ventilation System C FARM WRPS ITDC 

291S Exhaust Fan Control House, Sand Filter REDOX CHPRC CPCCo 

291S001 202S Main Stack REDOX CHPRC CPCCo 

291T Exhaust Fan Control House, Sand Filter T PLANT CHPRC CPCCo 

291T001 221T Main Stack T PLANT CHPRC CPCCo 

291U Exhaust Fan Control House, Sand Filter U PLANT CHPRC CPCCo 

291U001 221U Main Stack U PLANT CHPRC CPCCo 

292AA Plutonium Recovery Stack Sample House PUREX CHPRC CPCCo 

292AB PUREX Gas Effluent Monitoring Building PUREX CHPRC CPCCo 

292AR Vent System Building and Filter Vault A FARMS WRPS ITDC 

292S Jet Pit House REDOX CHPRC CPCCo 

292T Fission Products Release Laboratory T PLANT CHPRC CPCCo 

292U Stack Monitoring Station U PLANT CHPRC CPCCo 

293A Off-Gas Treatment Facility PUREX CHPRC CPCCo 

293S Acid Recovery and Off Gas Treatment Bldg REDOX CHPRC CPCCo 

293W Waste Container Enclosure at 218W3A WLF CHPRC CPCCo 

294A Off Gas Treatment and Monitoring Station PUREX CHPRC CPCCo 

294B Backflow Preventer Building BOE CHPRC CPCCo 

295A Ammonia Scrubber/Discharge Sample PUREX CHPRC CPCCo 

295AA SCD Sample and Pumpout Station PUREX CHPRC CPCCo 

295AB PDD Sample Station PUREX CHPRC CPCCo 

295AC Chemical Sewer Line Sample Station PUREX CHPRC CPCCo 

295AD SWL Sample Station PUREX CHPRC CPCCo 

295AE PDD Monitoring Building PUREX CHPRC CPCCo 

295AZ Caisson South of PUREX and 295A PUREX CHPRC CPCCo 
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296A008 Stack, PUREX Plant Pipe, Operating Gallery PUREX CHPRC CPCCo 

296A010 Stack, Storage Tunnel No. 2 PUREX CHPRC CPCCo 

296A012 Stack, 244AR Vault Vessel Ventilation A FARMS WRPS ITDC 

296A013 Stack - 244AR Vault Canyon/Cells 

Ventilation 

A FARMS WRPS ITDC 

296A018 Stack, 241AY101 Tank Annulus Ventilation A FARMS WRPS ITDC 

296A019 Stack, 241AY102 Tank Annulus Ventilation A FARMS WRPS ITDC 

296A020 Stack, 241AZ Tank Annuli Exhaust A FARMS WRPS ITD 

296A021 Stack, 242A Evaporator Bldg Ventilation A FARMS WRPS ITDC 

296A022 Stack, 242A Evaporator Vessel Ventilation A FARMS WRPS ITDC 

296A027 AW Tank Farm Prim Tank Ventilation A FARMS WRPS ITDC 

296A028 Stack, AW Tank Fm Annulus Ventilation A FARMS WRPS ITDC 

296A029 Stack, AN Tank Farm Primary Tank 

Ventilation 

A FARMS WRPS ITDC 

296A030 Stack, AN Tank Farm Annulus Ventilation A FARMS WRPS ITDC 

296A040 Stack, AP TK FM Primary Tank Ventilation A FARMS WRPS ITDC 

296A041 Stack, AP Tank Farm Annulus Ventilation A FARMS WRPS ITDC 

296A044 241AY Tank Farm Exhauster A FARMS WRPS ITDC 

296A045 241AY Tank Farm Exhauster A FARMS WRPS ITDC 

296A048 AP Double Shell Tank Farm Exhauster A FARMS WRPS ITDC 

296A049 AP Double Shell Tank Farm Exhauster A FARMS WRPS ITDC 

296B010 Stack, WESF B PLANT CHPRC CPCCo 

296B013 
Stack, 221BF Condensate Effluent Discharge 

Facility Ventilation B PLANT CHPRC CPCCo 

296C005 Stack, 244CR Vault and Cell Ventilation C FARM WRPS ITDC 

296C006 Effluent Exhaust Stack to Tank 241C106 C FARM WRPS ITDC 

296C007 Exhaust Stack-Tank 241C103 Vapor Mix 

System 

C FARM WRPS ITDC 

296E001 Stack Effluent Treatment Exhaust at 2025E 200E Outer Area WRPS ITDC 

296G001 Stack TGF (Grout) Air Filtration Module A FARMS CHPRC CPCCo 

296G1 TGE HVAC Exhaust Stack WTP CHPRC CPCCo 

296H212 Canister Storage Building Main Stack 200E Outer Area CHPRC CPCCo 

296K105 Air Sparging Vent 105KW Basin 100K CHPRC CPCCo 

296K142 Cold Vacuum Drying Facility Main Stack 100K CHPRC CPCCo 

296P017 Portable Exhauster for Tanks 

241A104/105/106 

A FARMS WRPS ITDC 

296P022 Stack, 241SY Tank Farm Annulus 

Ventilation 

S FARMS WRPS ITDC 

296P023 Stack, 241SY Tank Farm Primary Tank 

Ventilation 

S FARMS WRPS ITDC 

296P026 
Stack, 241AY/AZ Tank Farm Primary Tank 

Backup Ventilation for 296A17 A FARMS WRPS ITDC 

296S012 Twin Stacks at 276S REDOX CHPRC CPCCo 

296S015 Stack, 241SX107-112 and 241SX114 

Ventilation 

S FARMS WRPS ITDC 

296S016 Stack, 219S Bldg Vault and Waste Tanks 

Exhaust 

REDOX WRPS HLMI 
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296S018 Stack, 242S Evaporator Bldg Ventilation S FARMS WRPS ITDC 

296S021 Stack, 222S Filter House Exhaust Stack REDOX WRPS HLMI 

296S025 Stack 241-SY Tank Farm Primary 

Ventilation System 

S FARMS WRPS ITDC 

300LYS 300 Area Lysimeter Plot 600 TBD CPCCo 

312 River Pumping Station 300 PNNL PNNL 

317T Survey Tent at Pit 6 600 CHPRC CPCCo 

318 Radiological Calibrations Laboratory 300 PNNL PNNL 

318B High Temperature Lattice Test Reactor Stack 300 PNNL PNNL 

318-BA 318 Boiler Annex 300 JCI JCI 

318C HTLTR Filter Facility 300 PNNL PNNL 

3212 Records Storage Facility 300 MSA HMIS 

3212LS Sewage Lift Station 300 MSA HMIS 

3220 Telecommunications/Records 300 MSA HMIS 

324 Waste Technology Engineering Laboratory 300 CHPRC CPCCo 

324A Exhaust Stack Monitoring Building 300 CHPRC CPCCo 

324B Exhaust Stack 300 CHPRC CPCCo 

324-BA 324 Boiler Annex 300 JCI JCI 

324D Exhaust Stack Sampling Building 300 CHPRC CPCCo 

325 Radiochemical Processing Laboratory 300 PNNL PNNL 

325A Cesium Recovery Facility - Part of 325 300 PNNL PNNL 

325B Shielded Lab Annex - Part of 325 300 PNNL PNNL 

325-BA 325 Boiler Annex 300 JCI JCI 

325C Maintenance Shop Addition – Part of 325 300 PNNL PNNL 

325D Fluorine Gas Storage – Part of 325 300 PNNL PNNL 

325E Fire Riser/Backflow Preventer Bldg – Part of 

325 

300 PNNL PNNL 

326 Material Science Laboratory 300 CHPRC HMIS 

329 Chemical Sciences Laboratory 300 CHPRC HMIS 

331 Life Sciences Laboratory 300 PNNL PNNL 

331-BA 331 Boiler Annex 300 JCI JCI 

331K Self Contained Laboratory 300 PNNL PNNL 

339A Telecommunications 300 PNNL PNNL 

350 Plant Operations and Maintenance Facility 300 PNNL PNNL 

3507 Telecommunications 300 MSA HMIS 

350A Paint Shop 300 PNNL PNNL 

350B Warehouse 300 PNNL PNNL 

350C Storage Building 300 PNNL PNNL 

350D Oil Storage Facility 300 PNNL PNNL 

350LS 350 Lift Station 300 PNNL PNNL 

361 CTBT Equipment Shelter 300 PNNL PNNL 

3614A River Monitoring Station 300 PNNL PNNL 

3709A Fire Station 300 MSA HMESC 

3709B Equipment Storage 300 MSA HMESC 

3714 Soils Laboratory – Concrete Pad 300 PNNL PNNL 

3718P Storage Building - Environmental 300 CHPRC CPCCo 
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3802A Steam PRV Station 300 CHPRC CPCCo 

385 Sanitary Water Pump House 300 PNNL PNNL 

3906C Sanitary Sewer Monitoring Vault 300 PNNL PNNL 

3906D Sanitary Lift Station #10 300 PNNL PNNL 

3906E Sanitary Lift Station #11 300 PNNL PNNL 

3906F Sanitary Lift Station #12 300 PNNL PNNL 

402 Sodium Storage Facility 400 CHPRC CPCCo 

403 Fuel Storage Facility 400 CHPRC CPCCo 

405 FFTF Reactor Containment Building 400 CHPRC CPCCo 

408A Main Heat Dump, East 400 CHPRC CPCCo 

408B Main Heat Dump, South 400 CHPRC CPCCo 

408C Main Heat Dump, West 400 CHPRC CPCCo 

409A Closed Loop Heat Dump, East 1 400 CHPRC CPCCo 

409B Closed Loop Heat Dump, East 2 400 CHPRC CPCCo 

4220 Telecommunications 400 MSA HMIS 

4221 Telecommunications 400 MSA HMESC 

427 Fuels and Materials Examination Facility 400 CHPRC CPCCo 

427A Argon/Hydrogen Mixing Bldg 400 CHPRC CPCCo 

432A Interim Storage Area Equipment Storage 400 CHPRC CPCCo 

436 Training Facility 400 CHPRC CPCCo 

437 Maintenance and Storage Facility (MASF) 400 CHPRC CPCCo 

440 Hazardous Waste Temporary Storage 400 CHPRC CPCCo 

451A FFTF Substation, 115/13.8kV 400 MSA HMIS 

451B FFTF Substation 115/13.8KV 400 MSA HMIS 

453A Transformer Station, East DHX A1 2.4kV 400 CHPRC CPCCo 

453B Transformer Station, South DHX A2 2.4kV 400 CHPRC CPCCo 

453C Transformer Station, West DHX A3 2.4kV 400 CHPRC CPCCo 

4607 Septic Tank N 455, W8269 - 60,000 Gal 400 CHPRC CPCCo 

4607T2 Septic Tank for 400 Area 400 CHPRC CPCCo 

4608B Control Structure/Process Sewer Sampling 400 CHPRC CPCCo 

4621E Auxiliary Equipment Building, East 400 CHPRC CPCCo 

4621W Auxiliary Equipment Building, West 400 CHPRC CPCCo 

4701A Kentucky Blvd Guard Station 400 CHPRC CPCCo 

4701C FMEF Gate Bldg - on Hayes Street 400 CHPRC CPCCo 

4703 FFTF Control Building 400 CHPRC CPCCo 

4704N MSA Furniture Storage 400 MSA HMIS 

4704S 400 Area Fire Station 400 MSA HMIS 

4707 400 Area Site Support Office 400 CHPRC CPCCo 

4710 Operations Support Building 400 CHPRC CPCCo 

4713A Riggers and Drivers Operations Facility 400 CHPRC CPCCo 

4713B FFTF Maintenance Shop 400 CHPRC CPCCo 

4713C Storage Warehouse - NW Yard Near MASF 400 CHPRC CPCCo 

4713D Interim Maintenance and Storage Facility 400 CHPRC CPCCo 

4716 FFTF Rigging Loft 400 CHPRC CPCCo 

4717 Reactor Service Building 400 CHPRC CPCCo 

4718 400 Area Interim Storage Area Pad 400 CHPRC CPCCo 
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4721 FFTF Emergency Generator Building 400 CHPRC CPCCo 

4722C Painters Shop 400 MSA HMIS 

4725 Sand Blasting Facility 400 TBD CPCCo 

4732A Storage Facility 400 MSA HMIS 

4732B Warehouse 400 CHPRC CPCCo 

4732C Warehouse 400 MSA HMIS 

4734A FFTF Argon/Nitrogen Dewar Pad 400 CHPRC CPCCo 

4734B Recycle Center 400 MSA HMIS 

4734C Storage Facility 400 MSA HMIS 

4790A Telecommunications 400 MSA HMIS 

4802 Storage Support Building 400 CHPRC CPCCo 

480A Water Supply Well House (P-14) 400 CHPRC CPCCo 

480B Water Supply Well House (P-15) 400 CHPRC CPCCo 

480D Water Supply Well House (P-16) 400 CHPRC CPCCo 

481 Water Pump House 400 CHPRC CPCCo 

481A Water Pump House 400 CHPRC CPCCo 

482A Water Storage Tank (T-58) 400 CHPRC CPCCo 

482B Water Storage Tank (T-87) 400 CHPRC CPCCo 

482C Water Storage Tank (T-330) 400 CHPRC CPCCo 

483 Cooling Towers Chemical Addition Bldg 400 CHPRC CPCCo 

483A FMEF Cooling Tower 400 CHPRC CPCCo 

483B FMEF Water Treatment Building 400 CHPRC CPCCo 

484 In-Containment CW Equipment Building 400 CHPRC CPCCo 

4842A 451B Substation Switchgear Building 400 MSA HMIS 

4842B Pump Houses Switchgear Building 400 CHPRC CPCCo 

4852 Gas Bottle Storage at FMEF 400 CHPRC CPCCo 

4862 FMEF Office Wing and Shop 400 CHPRC CPCCo 

491E HTS Service Building, East 400 CHPRC CPCCo 

491S HTS Service Building, South 400 CHPRC CPCCo 

491W HTS Service Building, West 400 CHPRC CPCCo 

506B Telephone Storage Building 600 Outer Area CHPRC CPCCo 

506BA Telecommunications Facility North 600 Outer Area MSA HMIS 

6004KW 100KW Pump and Treat Process Facility 100 CHPRC CPCCo 

600LYS Central Landfill Lysimeter 600 Outer Area MSA HMIS 

6010 Emergency Vehicle Operations Course 600 MSA HMIS 

604A Yakima Barricade Guard Station 600 MSA HMIS 

6088 Field Exercise Building 600 MSA HMIS 

6089 HAMMER - Operations Building 600 MSA HMIS 

609 Central Fire Station - 100 Areas 600 MSA HMIS 

6091 HAMMER - Administration Building 600 MSA HMIS 

6092 HAMMER - AL ALM Building 600 MSA HMIS 

6092A HAMMER - Training Tower Structure 600 MSA HMIS 

6092B HAMMER - Burn Structure Prop 600 MSA HMIS 

6092C HAMMER - HAZMAT Pad 600 MSA HMIS 

6092D HAMMER - Pipeline Pad 600 MSA HMIS 

6092E HAMMER - 90 Day Storage Pad 600 MSA HMIS 
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6092F HAMMER - Liquefied Petroleum Gas Burn 

Pad 

600 MSA HMIS 

6092G HAMMER - Flammable Liquid Burn Pad 600 MSA HMIS 

6092H HAMMER - Restroom/Training Area 600 MSA HMIS 

6092I HAMMER - Pump House 600 MSA HMIS 

6092K HAMMER - Waste Tank Prop 600 MSA HMIS 

6092L HAMMER - Tanks Prop Pad 600 MSA HMIS 

6092M HAMMER - Rail Tank Prop 600 MSA HMIS 

6092N HAMMER - Liquefied Petroleum Gas 

Storage 

600 MSA HMIS 

6092O HAMMER - Rail/Truck Tank Burn Pad 600 MSA HMIS 

6092P HAMMER - SCBA Search and Rescue Prop 600 MSA HMIS 

6092Q HAMMER - Trench Prop 600 MSA HMIS 

6092R HAMMER - Crane and Rigging Training 

Pad 

600 MSA HMIS 

6092S HAMMER - DOS POE Training Facility 600 MSA HMIS 

6092U HAMMER Training - Vehicle Burn Prop 600 MSA HMIS 

6092V HAMMER - Tactical Maze Training 

Building 

600 MSA HMIS 

6093 HAMMER - Storage Building 600 MSA HMIS 

6094 HAMMER - ALM Building Annex 600 MSA HMIS 

6095 Simulator Training Building 600 BNI BNI 

6096 HAMMER - Volpentest Annex Building 600 MSA HMIS 

6097 State Department Training Building 600 MSA HMIS 

6098 Al Alm Storage Building 600 MSA HMIS 

6099 Health and Safety Building 600 MSA HMIS 

609A Fire Station - 200 Areas 600 Outer Area MSA HMIS 

609D Fire Department Training Tower 600 Outer Area MSA HMIS 

609G Fire Alarm and Testing Office Facility 600 Outer Area MSA HMIS 

609H Emergency Vehicle Storage 600 Outer Area MSA HMIS 

609J Breathing Air Facility 600 Outer Area MSA HMIS 

609K Fire Station Storage Building 600 Outer Area MSA HMIS 

609L Storage Shed for Respiratory Prop 600 MSA HMIS 

609M Storage Shed at HAMMER 600 MSA HMIS 

609N Storage Shed at HAMMER 600 MSA HMIS 

610 Chlorinator Storage Shelter - 609 Bldg 600 MSA HMIS 

611 Cold Test Facility Warehouse 600 WRPS ITDC 

6120 Salt and Sand Storage BOW MSA HMIS 

613 Storage Shelter - Near 609 Building 600 CHPRC CPCCo 

6130 Salt and Sand Storage 600 MSA HMIS 

616 Hazardous Waste Storage Facility 600 Outer Area WRPS ITDC 

616A Land Disposal Site 600 Outer Area WRPS ITDC 

618C Egress Tent at 618-10 Burial Ground 600A WCH CPCC 

619C EVOC Carport 600 MSA HMIS 

620 Tank Waste Retrieval Pit and Caisson 600 Outer Area WRPS ITDC 

622 Meteorology Tower 600 Outer Area MSA HMIS 
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6221N Meteorological Tower - HMMN Station 13 600 MSA HMIS 

6221NA 100 Area Emergency Rad Detect System 

Bldg 

600 MSA HMIS 

6223 ERDS Tower - W of 300 Area 600 MSA HMIS 

6223A 300 Area Emergency Rad Detect System 

Bldg 

600 MSA HMIS 

6224 ERDS Tower - S of 400 Area 600 MSA HMIS 

6224A 400 Area Emergency Rad Detect System 

Bldg 

600 MSA HMIS 

6225 Meteorological Station 24 600 MSA HMIS 

6226 Meteorological Station 23 600 MSA HMIS 

622A Elevator Control Building 600 Outer Area MSA HMIS 

622B Pilot Balloon Release Building 600 Outer Area MSA HMIS 

622C Environmental Support Storage Building 600 Outer Area MSA HMIS 

622F Field Storage Building 600 Outer Area MSA HMIS 

622R Meteorology Lab 600 Outer Area MSA HMIS 

622S Field Lysimeter Test Facility 600 Outer Area WRPS ITDC 

623 Telecommunications 600 CHPRC CPCCo 

623B Telecommunications 600 MSA HMIS 

6241A Diversion Box and Support Building BOW WRPS ITDC 

6241L Leak Detection for 2E/2W Cross Site 

Transfer 

200E Outer Area WRPS ITDC 

6241V Vent Station and Support Building 600 Outer Area WRPS ITDC 

6250 ERDF Equipment Maintenance Op Center ERDF CHPRC CPCCo 

6251 ERDF Equipment Maintenance Facility ERDF CHPRC CPCCo 

626 Scale House at ERDF ERDF CHPRC CPCCo 

6260 ERDF Container Maintenance Building ERDF CHPRC CPCCo 

6265 Utility Building 600 Outer Area CHPRC CPCCo 

6265A Covered Solid Waste Storage Pad 600 Outer Area CHPRC CPCCo 

6266 Administration Building 600 Outer Area MSA HMIS 

6266A Contaminated Liq. Waste Retention Vault 600 Outer Area MSA HMIS 

6266B WSCF Vacuum Pump Building 600 Outer Area MSA HMIS 

6266L WSCF Env Support Lab 600 Outer Area MSA HMIS 

6267 Sample Packaging, Shipping, and Receiving 

Facility 

600 Outer Area CHPRC CPCCo 

6268 Sample Equipment Cleaning Facility 600 Outer Area CHPRC CPCCo 

6269 Field Sampling Operations Facility 600 Outer Area CHPRC CPCCo 

6270 EDR Tracking System Facility at WSCF 600 Outer Area MSA HMIS 

6290 Rigging Services Facility 600 Outer Area MSA HMIS 

6291 Fueling Facility 600 Outer Area MSA HMIS 

6291-66 Tank Petroleum (Diesel) 600 Outer Area MSA HMIS 

6291-66A Tank Petroleum (Unleaded Gas) 600 Outer Area MSA HMIS 

6291-66B Petroleum Tank E 85 600 Outer Area MSA HMIS 

6292 Rigging Loft Storage Building S of 6290 600 Outer Area MSA HMIS 

6293 Crane and Rigging Change/Meeting Bldg 600 Outer Area MSA HMIS 

6294 Fuel Station Storage Building 600 Outer Area MSA HMIS 
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630 Plant Microwave Tower/Equipment Facility 600 MSA HMIS 

631 Scale House at ERDF ERDF CHPRC CPCCo 

633 Range 5 Shoot House 600 MSA HMIS 

636 Scale House off of Landfill North Road ERDF CHPRC CPCCo 

637 DS Survey Enclosure - at 618-10 Burial Site 600 CHPRC CPCCo 

6607-13 Septic Tank N37752 W55100 200E Outer Area MSA HMIS 

6607-19 Septic Tank and Drain Field 600 MSA HMIS 

6607-2 Septic Tank N44860, W70105 600 Outer Area MSA HMIS 

6607-4 Septic Tank N40490, W62910 600 Outer Area MSA HMIS 

6607-8 Septic Tank N50667 W6556 600 Outer Area MSA HMIS 

6608 Biosolids Handling Facility 600 Outer Area MSA HMIS 

6618 Environmental Restoration Disposal Facility ERDF CHPRC CPCCo 

6618A ERDF North Crest Circuit Breaker Bldg ERDF CHPRC CPCCo 

6618B ERDF South Crest Circuit Breaker Bldg ERDF CHPRC CPCCo 

6618C ERDF Leachate Pump House ERDF CHPRC CPCCo 

6618D ERDF Truck Shop Building ERDF CHPRC CPCCo 

6618E Cell 3 Crest Pad Building ERDF CHPRC CPCCo 

6618F Cell 4 Crest Pad Building ERDF CHPRC CPCCo 

6618G Cell 5 Crest Pad Building ERDF CHPRC CPCCo 

6618H Cell 6 Crest Pad Building ERDF CHPRC CPCCo 

6618I ERDF Cell 7 Crest Pad Building ERDF CHPRC CPCCo 

6618J ERDF Cell 8 Crest Pad Building ERDF CHPRC CPCCo 

6618K ERDF Cell 9 Crest Pad Building ERDF CHPRC CPCCo 

6618L ERDF Cell 10 Crest Pad Building ERDF CHPRC CPCCo 

6618M Cell 1 Crest Pad Building ERDF CHPRC CPCCo 

6618N Cell 2 Crest Pad Building ERDF CHPRC CPCCo 

6618T3 ERDF Leachate Storage Tank 3 ERDF CHPRC CPCCo 

6618T4 ERDF Leachate Storage Tank 4 ERDF CHPRC CPCCo 

661A Target Range Control Building 600 MSA HMIS 

662 Training Building 600 MSA HMIS 

6620 ERDF Container Maintenance ERDF CHPRC CPCCo 

6621 Gas Cylinder Storage ERDF CHPRC CPCCo 

662A Training Building 600 MSA HMIS 

663 Storage Facility 600 MSA HMIS 

6638 Telecommunications 600 ENW ENW 

6639 Hanford Town High School 600 MSA CPCCo 

664 Office Building 600 MSA HMIS 

6640 Electrical Substation-Switching Station 600 MSA HMIS 

6641 White Bluffs Bank 600 MSA CPCCo 

6642 Allard Pump House 600 MSA CPCCo 

6643 Bruggemann’s Warehouse 600 MSA CPCCo 

6644 Well House 600 CHPRC CPCCo 

6652E Garden Building 600 USF&W USF&W 

6652K Pump House 600 USF&W USF&W 

6652L NIKE Missile Defense - Launch Complex 600 MSA HMIS 

6652O Storage Building 600 USF&W USF&W 
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6652PH Fire Protection Pump House 600 USF&W USF&W 

6653 Sample and Monitoring Building at TEDF 600 Outer Area WRPS ITDC 

6653A TEDF Pump Station 3 600 Outer Area WRPS ITDC 

6654 AT&T Wireless Services Equipment Shelter 600 Outer Area AT&T AT&T 

668 200 East Deep Lysimeter 600 Outer Area CHPRC CPCCo 

669 Maintenance Shop 600 MSA HMIS 

669A Portable Vault Building 600 MSA HMIS 

6701 WYE Barricade Guard House 600 MSA HMIS 

6701A Wye Barricade Guard House 600 MSA HMIS 

6701B Rattlesnake Barricade Second Guard House 600 Outer Area MSA HMIS 

6701C Rattlesnake Barricade Prim Guard House 600 Outer Area MSA HMIS 

6701D Rattlesnake Barricade Inspection Shelter 600 Outer Area MSA HMIS 

6701E Vehicle Inspection at Wye Barricade 600 MSA HMIS 

6701F Vehicle Insp at Rattlesnake Barricade 600 Outer Area MSA HMIS 

6701H Enclosure 600 Outer Area CHPRC CPCCo 

672 Cold Test Administrative Building 600 WRPS ITDC 

674 Cold Test Briefing Center 600 WRPS ITDC 

676 Telecommunications 600 MSA HMIS 

678 ERDF Maintenance Tent ERDF CHPRC CPCCo 

680 Backflow Preventer Enclosure 600 MSA HMIS 

682A Storage Facility 600 MSA HMIS 

682B Storage Facility 600 MSA HMIS 

682C Storage Facility 600 MSA HMIS 

682D Storage Facility 600 MSA HMIS 

682E Storage Facility 600 MSA HMIS 

682F Storage Facility 600 MSA HMIS 

683 Control Room at PTA Range 5 600 MSA HMIS 

684 Control Room at PTA Range 2 600 MSA HMIS 

685 300 Area Backflow Preventer Enclosure #1 300 WCH PNNL 

686 300 Area Backflow Preventer Enclosure #2 300 WCH PNNL 

687 Premise Isolation Building 600 MSA HMIS 

688 Rigging Storage Shed 600 MSA HMIS 

689 Pump and Treat Facility 600 CHPRC CPCCo 

7220 Telecommunications 700 MSA HMIS 

C8S49 Main Substation for 221B B PLANT CHPRC CPCCo 

C8S77 Substation for 291B B PLANT CHPRC CPCCo 

HS Units WRAP Alkali Metal Storage Modules CWC 200W CHPRC CPCCo 

HS0065 Hazardous Storage Container East Side of 

222S 

  HLMI 

HS0082 Hazardous Storage Container At 222S   HLMI 

HS0083 Hazardous Storage at 222S Northside   HLMI 

Low-Level Waste 

Burial 

Low-Level Waste Burial Grounds 200E/W CHRPC CPCCo 

M0161 Restroom / Shower Trailer – NW of 222-S   HLMI 

MO2171 Office Trailer Near 2704S   HLMI 

MO291 Office Trailer - Near 2704S   HlMI 
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MO648 222-S Conference Trailer   HLMI 

RBWTK1 Retention Basin Waste Tank   HLMI 

RBWTK2 Retention Basin Waste Tank   HLMI 

RBWTK3 Retention Basin Waste Tank   HLMI 

T11WTP Yard/BOF Construction Area Office WTP BNI ITDC 

T1WTP Main Construction Site Office WTP BNI ITDC 

T23WTP South Gate Security Trailer WTP BNI ITDC 

T27WTP Time Keeping Trailer/Entry Gate West WTP BNI ITDC 

T28WTP Hospitality Mobile/Site Observation WTP BNI ITDC 

T31WTP North Gate Security Trailer WTP BNI ITDC 

T33WTP Electrical Materials Distribution Center WTP BNI ITDC 

T40WTP BOF GF Trailer WTP BNI ITDC 

TC272HV Storage Building at HWVP 200E Outer Area WRPS ITDC 

X13 Gandy Shack E of Gable Mt 600 TBD CPCCo 
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