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SECTION J – ATTACHMENT J-7 
 

PAD FACILITY RESPONSIBILITY MATRIX 
 

O
pe

ra
ti

on
al

ly
 

R
es

po
ns

ib
le

 

S&
M

 

C
us

to
di

al
 

Pe
st

 C
on

tr
ol

 
(B

ui
ld

in
g 

Sp
ra

yi
ng

) 

G
ro

un
ds

 
Se

rv
ic

e 

Fa
ci

lit
y 

Id
en

tif
ic

at
io

n 
N

um
be

r 

Fa
ci

lit
y 

D
es

cr
ip

ti
on

 

G
ro

ss
 S

q.
 F

t.–
 

or
 A

cr
ea

ge
 a

s 
Sp

ec
if

ie
d 

O
ff

ic
e 

/ C
on

f.
 

R
oo

m
s 

Sq
. 

R
es

tr
oo

m
 S

q.
 

ft
. (

nu
m

be
r 

of
 

re
st

ro
om

s)
 

ISS ISS N/A N/A ISS C030285 Perimeter Fence 30,800 ft. N/A N/A 

ISS ISS ISS ISS ISS C-102-T02 Trailer - Office 1,800 1,520 128 (2) 

ISS ISS ISS ISS ISS C-103 Building - DOE Office and Annex 10,648 10,377 322 (4) 

ISS ISS N/A ISS ISS C-103-C Concrete Pad and Canopy 400 N/A N/A 

ISS ISS N/A N/A ISS C-103-EV Electric Vehicle Charging Station 4 sq. ft. each N/A N/A 

ISS ISS N/A N/A ISS C-103-PL Parking Area (C-103) Concrete and New Asphalt 2018 45,835 N/A N/A 

ISS ISS ISS ISS ISS C-104 Access Control Facility 2,912 1449 121 (2) 

ISS ISS N/A N/A ISS 
C-104 N 
Parking 

North Parking Lot 3,895 N/A N/A 

ISS ISS N/A N/A ISS 
C-104 S 
Parking 

South Parking Lot 7,495 N/A N/A 

ISS ISS N/A ISS ISS C-106 Disintegrator Facility 750 N/A N/A 

ISS ISS N/A N/A ISS C-1200 Parking Lot 31,450 N/A N/A 

ISS ISS N/A N/A ISS C-1210 Vehicle Bridge 33 ft. N/A N/A 

ISS ISS N/A N/A ISS C-1212 West Parking Area 
Not 

Available 
N/A N/A 

ISS ISS N/A N/A ISS C-1212-EV Electric Vehicle Charging Station 4 sq. ft. each N/A N/A 

OSMS OSMS N/A N/A ISS C-1900 Railroad Spur 1.46 Miles N/A N/A 

OSMS OSMS N/A N/A ISS C-1910 OSMS Railroad Bridge – East  42 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-1920 OSMS Railroad Bridge - West 42 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-1930 Bayou Creek Railroad Bridge (OSMS) 57 ft. N/A N/A 

ISS ISS ISS ISS ISS C-210 Security Management Office Building 6,317 3,550 360 (2) 

ISS ISS N/A N/A ISS C-213 Hobbs Road Access Point 940 N/A N/A 

ISS ISS N/A N/A ISS C-225-A Gravel Parking Area West of C-755-P 18,875 N/A N/A 

ISS ISS ISS ISS ISS C-304 Building - Office Building (see Note 9 below) 8,000 4,086 256 (2) 
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ISS ISS ISS ISS ISS C-304 Annex Building - Office Building Annex 7,945 7,000 672 (4) 

ISS ISS N/A N/A ISS C-331-C Parking Lot 13,350 N/A N/A 

ISS ISS N/A ISS ISS C-412-A Above Ground Storm Shelter 400 N/A N/A 

ISS ISS N/A ISS ISS C-412-B Above Ground Storm Shelter 400 N/A N/A 

ISS ISS N/A ISS ISS C-412-C Above Ground Storm Shelter 400 N/A N/A 

ISS ISS N/A ISS ISS C-412-D Above Ground Storm Shelter 400 N/A N/A 

ISS ISS N/A N/A ISS 
C-612-A-
PAD 

Concrete Pad 4,300 sq. yd. N/A N/A 

ISS ISS N/A ISS ISS C-612-B1 Above Ground Storm Shelter 160 N/A N/A 

ISS ISS N/A N/A ISS 
C-614-
FENCE 

Fence 516 ft. N/A  N/A 

ISS ISS N/A N/A ISS C-720-N1 Railroad Classification Yard N/A N/A N/A 

ISS ISS N/A ISS ISS C-725 Building – Janitorial Storage 410 N/A N/A 

ISS ISS N/A ISS ISS C-730-A1 Storm Shelter 160 N/A N/A 

ISS ISS N/A N/A ISS C-730-C Gravel Parking Area (East) 5,220 sq. yd. N/A N/A 

ISS ISS N/A N/A ISS C-730-D Gravel Parking Area (West) 
7,531.111 

sq. yd. 
N/A N/A 

ISS ISS N/A ISS ISS C-734 Salt Storage Structure 5,360 N/A N/A 

ISS ISS N/A ISS ISS C-743-B1 Above Ground Storm Shelter 160 N/A N/A 

ISS ISS N/A ISS ISS C-743-C1 Above Ground Storm Shelter 160 N/A N/A 

ISS ISS ISS ISS ISS C-743-T14 Trailer - Office 1,600 1,377 216 (2) 

ISS ISS N/A ISS ISS C-746-U13A Above Ground Storm Shelter 65 N/A N/A 

ISS ISS N/A N/A ISS 
C-746-U-
Fence 

Landfill Fence 8,380 ft. N/A N/A 

ISS ISS N/A N/A ISS 
C-747-
FENCE 

Fence 2124 ft. N/A N/A 

ISS ISS ISS ISS ISS C-750 Building 11,866 285 358 (2)  

ISS ISS N/A ISS ISS C-752-B Fuel Station  467 cu. ft. N/A N/A 

ISS ISS N/A ISS ISS C-752-B-T01 Fuel Station Trailer 96 N/A N/A 
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ISS ISS N/A N/A ISS C-752-EV Electric Vehicle Charging Station 4 sq. ft. each N/A N/A 

ISS ISS N/A N/A ISS C-755 C-755 Construction Trailer Complex 
28,463 sq. 

yd. 
N/A N/A 

ISS ISS ISS ISS ISS C-755-A Maintenance Shop 3,360 N/A N/A 

ISS ISS N/A ISS ISS C-755-A1 Car Port, Brine Shelter 108 N/A N/A 

ISS ISS ISS ISS ISS C-755-B Building – Change House 2,400 N/A 1,603 (2) 

ISS ISS N/A ISS ISS C-755-C Building – Storage Facility 600 600 N/A 

ISS  ISS N/A ISS ISS C-755-D Electrical Storage 100 100 N/A 

ISS ISS N/A ISS ISS C-755-E1 Storm Shelter 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-F1 Storm Shelter 160 N/A N/A 

ISS ISS N/A N/A ISS 
C-755-
FENCE 

Fence 2,264 ft. N/A N/A 

ISS ISS N/A ISS ISS C-755-G1 Storm Shelter 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-H1 Storm Shelter 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-J Sealand Storage Container 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-K Sealand Storage Container 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-L Sealand Storage Container 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-M Wooden Storage Shed 120 N/A N/A 

ISS ISS N/A ISS ISS C-755-M1 Wooden Utility Shed 64 N/A N/A 

ISS ISS N/A ISS ISS C-755-M2 Wooden Storage Shed 64 N/A N/A 

ISS ISS N/A ISS ISS C-755-M3 Wooden Storage Shed 80 N/A N/A 

ISS ISS N/A ISS ISS C-755-M4 Wooden Storage Shed 352 N/A N/A 

ISS ISS N/A N/A ISS C-755-P Gravel Parking Lot 4,380 sq. yd. N/A N/A 

ISS ISS N/A N/A ISS C-755-P1 Wooden Storage Shed 600 N/A N/A 

ISS ISS N/A N/A ISS C-755-P2 Wooden Storage Shed 600 N/A N/A 

ISS ISS N/A ISS ISS C-755-Q Sealand Storage Container 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-S Sealand Storage Container 320 N/A N/A 

ISS ISS N/A ISS ISS C-755-T Wooden Storage Shed 504 N/A N/A 
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ISS ISS ISS ISS ISS C-755-T08B Shower and Change Trailer (formerly C-755-T17) 840  N/A N/A 

ISS ISS N/A ISS ISS C-755-T13 Sealand Storage Container N/A N/A N/A 

ISS ISS N/A ISS ISS C-755-T14 Sealand Storage Container N/A N/A N/A 

ISS ISS ISS ISS ISS C-755-T17A Trailer Shower/Change (Formerly C-745-C-T04) 1,440 N/A 720 (2) 

ISS ISS ISS ISS ISS C-755-T19 Trailer – Office/Break (Leased) 2,160 1,560 96 (2) 

ISS ISS ISS ISS ISS C-755-T20 Trailer – Office/Break 1,584 1,012 72 (2) 

ISS ISS ISS ISS ISS C-755-T22A Trailer – Office/Break 1,440 897 N/A 

ISS ISS ISS ISS ISS C-755-T23 Trailer, Office/Training 1,800 1,410 N/A 

ISS ISS ISS ISS ISS C-755-T26 Trailer – Office 1,440 1,080 112 (2) 

ISS ISS ISS ISS ISS C-755-T27 Trailer – Office 1,440 1,200 112 (2) 

ISS ISS ISS ISS ISS C-755-T28 Trailer – Office 1,440 1,200 112 (2) 

ISS ISS N/A ISS ISS C-755-U Metal Carports - Equipment (8) 280 sq. yd. N/A N/A 

ISS ISS N/A ISS ISS C-755-V Building - Maintenance Materials Storage Building (Salt) 1,680 N/A  N/A  

ISS ISS N/A ISS ISS C-755-X Wooden Shed 160 N/A N/A 

ISS ISS N/A ISS ISS C-755-Y Sealand Storage Container 160 N/A N/A 

ISS ISS N/A N/A ISS C-764-A Paved Parking Lot 
6,899.8 sq. 

yd. 
N/A N/A 

ISS ISS N/A ISS ISS C-764-D1 Above Ground Storm Shelter 230 N/A N/A 

ISS ISS N/A ISS ISS C-764-D2 Above Ground Storm Shelter 230 N/A N/A 

ISS ISS N/A N/A ISS C-770 Staging Area (formerly Vortec) 
193,612 sq. 

yd. 
N/A N/A 

ISS ISS N/A N/A ISS C-802 Meteorological Tower 
197 height 

ft. 
N/A N/A 

ISS ISS N/A ISS ISS C-802A Building – Meteorological Comm. 168 N/A N/A 

ISS ISS N/A ISS ISS C-802B Building – Meteorological Equip. 24 N/A N/A 

ISS ISS N/A N/A ISS C-810 Parking Area (C-100) Asphalt (New 2018) 
 27,506 sq. 

yd. 
N/A N/A 

ISS ISS N/A N/A ISS C-811 Parking Area (C-720) Asphalt (New 2018) 
20,117 sq. 

yd. 
N/A N/A 
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ISS ISS N/A N/A ISS 
C900057 
(BRIDGE 1) South Acid Road Bridge 110 ft. 

N/A N/A 

ISS ISS N/A N/A ISS 
C900057 
(BRIDGE 2) Transport Road Bridge 70 ft. 

N/A N/A 

OSMS OSMS N/A N/A ISS C-AREA Railroads (inside CAA) 7.270  Miles N/A N/A 

OSMS OSMS N/A N/A ISS C-RR Railroad Tracks 1&2 Outside CAA 4.7 Miles N/A N/A 

OSMS OSMS N/A N/A ISS C-RR-T Railroad Trestle Outside CAA 87 ft. N/A N/A 

ISS ISS N/A N/A ISS CY-Fence Cylinder Yard Fence 5,118 ft. N/A N/A 

ISS ISS N/A N/A ISS 
Low Water 
Crossing Rice Springs Low Water Crossing 15 ft. 

N/A N/A 

ISS ISS N/A N/A ISS 
Roads 
"Gravel" Roads - Gravel/Aggregate 24.07mi. 

N/A N/A 

ISS ISS N/A N/A ISS Roads Paved Roads - Asphalt/Concrete 33.84 mi. N/A N/A 

ISS ISS N/A N/A ISS 
Water Works 
Bridge Water Works Road Bridge 54.5 ft. 

N/A N/A 

D&R D&R N/A N/A ISS 
Ambient Air 
Monitors 

Ambient Air Monitors (9 separate in FIMS) 

Reference 
Environ. 

Monitoring 
Plan 

N/A N/A 

D&R D&R ISS ISS ISS C-100  Building Administration 67,546 45,895 2,392 (9) 

D&R D&R ISS ISS ISS C-101 Building - Cafeteria 18,326 1,429 682 (2) 

D&R D&R ISS ISS ISS C-102 Building - Hospital 11,666 7,288 915 (2) 

D&R D&R ISS ISS ISS C-102-T05 Trailer - Office 1,440 1,386 128 (2) 

OSMS OSMS OSMS OSMS ISS C-105 EOC Emergency Operations Center 3,560 1,554 409 (2) 

OSMS OSMS OSMS OSMS ISS C-200 Building - Guard and Fire Headquarters 19,490 6,129 3,277 (4) 

OSMS OSMS OSMS OSMS ISS C-200-A Annex Trailer 1,152 1,408 56 (1) 

OSMS OSMS N/A OSMS ISS C-200-C-T01 Storage Shed 320 N/A N/A 

OSMS OSMS N/A OSMS  ISS C-200-C-T02 Storage Shed 100 N/A N/A 

OSMS OSMS N/A N/A ISS C-200-C-T03 Vehicle Parking (Carport) 178 sq. yds. N/A N/A 

OSMS OSMS N/A N/A ISS C-200-C-T04 Vehicle Parking (Carport) 28 sq. yds. N/A N/A 



PADUCAH INFRASTRUCTURE SUPPORT SERVICES (ISS) – DRAFT RFP SECTION J 
SOLICITATION NO. 89303324REM000130 ATTACHMENT J-7 
 

J-7-6 
 

O
pe

ra
ti

on
al

ly
 

R
es

po
ns

ib
le

 

S&
M

 

C
us

to
di

al
 

Pe
st

 C
on

tr
ol

 
(B

ui
ld

in
g 

Sp
ra

yi
ng

) 

G
ro

un
ds

 
Se

rv
ic

e 

Fa
ci

lit
y 

Id
en

tif
ic

at
io

n 
N

um
be

r 

Fa
ci

lit
y 

D
es

cr
ip

ti
on

 

G
ro

ss
 S

q.
 F

t.–
 

or
 A

cr
ea

ge
 a

s 
Sp

ec
if

ie
d 

O
ff

ic
e 

/ C
on

f.
 

R
oo

m
s 

Sq
. 

R
es

tr
oo

m
 S

q.
 

ft
. (

nu
m

be
r 

of
 

re
st

ro
om

s)
 

OSMS OSMS N/A OSMS ISS C-201 Building - Emergency Equipment Storage 864 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-202 Building - Guard Training 3,446 576  N/A 

OSMS OSMS N/A OSMS ISS C-203 Building - Emergency Vehicle Shelter 1,800 N/A N/A 

D&R D&R N/A ISS ISS C-204 Building - Disintegrator  192 N/A N/A 

D&R D&R ISS ISS ISS C-205 Building - Respirator Issue Bldg. 3,600 720 1 

OSMS OSMS N/A N/A ISS C-206 Pumper Drafting Pit 
Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-207 Building - Fire Training Facility 900 N/A N/A 

OSMS OSMS N/A N/A ISS C-207-T01 Equipment Storage Carport 480 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-208 Firing Range 5,730 240 168 (2) 

OSMS OSMS OSMS OSMS ISS C-209 Protective Force Building 7,680 1,332 1,144 (4) 

ISS ISS ISS ISS ISS C-210 Security Management Building 6,317 3,550 360 (2) 

OSMS OSMS OSMS OSMS ISS C-211 Security Training Facility 4,940 1,060 156 (2) 

D&R D&R N/A N/A ISS C-215-M Security IMAC Portal (CA09040) 300 N/A N/A 

D&R D&R N/A N/A ISS C-216-M Security IMAC Portal (CA09042) 300 N/A N/A 

D&R D&R N/A N/A ISS C-218 Range – Out of Service (SWMU 181) 40,000 N/A N/A 

OSMS OSMS N/A ISS ISS C-220-A Power Distribution System 
Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-221 Security Complex Running Track 
299 linear 
feet (1/8 

mile track) 
N/A N/A 

ISS ISS ISS ISS ISS C-224 Building - Post 15 1,600 1,631 49 (1) 

ISS ISS ISS ISS ISS C-225 Building - Post 48 1,600 1,549 49 (1) 

OSMS OSMS N/A N/A ISS C-230-A Sanitary Water Distribution System (See Note 1 Below) 75,900 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-230-B Sanitary Sewer System (See Note 2 Below) 31,200 ft. N/A N/A 

D&R D&R N/A N/A ISS C-230-C Storm Sewer System (See Note 3 Below) 
Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-230-D Chilled Water System (See Note 4 Below) 7,146 ft. N/A N/A 

D&R D&R N/A N/A ISS C-230-E Plant (Process) Water System (Inactive) 29,200 ft. N/A N/A 



PADUCAH INFRASTRUCTURE SUPPORT SERVICES (ISS) – DRAFT RFP SECTION J 
SOLICITATION NO. 89303324REM000130 ATTACHMENT J-7 
 

J-7-7 
 

O
pe

ra
ti

on
al

ly
 

R
es

po
ns

ib
le

 

S&
M

 

C
us

to
di

al
 

Pe
st

 C
on

tr
ol

 
(B

ui
ld

in
g 

Sp
ra

yi
ng

) 

G
ro

un
ds

 
Se

rv
ic

e 

Fa
ci

lit
y 

Id
en

tif
ic

at
io

n 
N

um
be

r 

Fa
ci

lit
y 

D
es

cr
ip

ti
on

 

G
ro

ss
 S

q.
 F

t.–
 

or
 A

cr
ea

ge
 a

s 
Sp

ec
if

ie
d 

O
ff

ic
e 

/ C
on

f.
 

R
oo

m
s 

Sq
. 

R
es

tr
oo

m
 S

q.
 

ft
. (

nu
m

be
r 

of
 

re
st

ro
om

s)
 

D&R D&R N/A N/A ISS C-230-F Process Waste Water System (Inactive) 19,658 ft. N/A N/A 

D&R D&R N/A N/A ISS C-230-G Recirculating Cooling Water System (Inactive) 39,980 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-230-H High Pressure Fire Water System (See Note 5 Below) 68,809 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-230-J Process Waste Heat Utilization System (See Note 6 Below) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-232-A Nitrogen System 15,304 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-232-B Compressed Air System (See Note 7 Below) 25,249 ft. N/A N/A 

D&R D&R N/A N/A ISS C-232-C Acetylene/Oxygen System 2,432 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-232-D Steam Distribution System (See Note 8 Below) 19,155 ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-232-E Natural Gas System 6,522 ft. N/A N/A 

D&R D&R N/A ISS ISS C-233 Trailer – Post 233 650 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-300 Building - Central Control 16,022 2,272 216 (2) 

D&R D&R N/A N/A ISS C-300-531 Instrumentation Tunnel 2,033 ft. N/A N/A 

D&R D&R N/A N/A ISS C-300-533 Instrumentation Tunnel 1,471 ft. N/A N/A 

D&R D&R N/A N/A ISS C-300-535 Instrumentation Tunnel 1,933 ft. N/A N/A 

D&R D&R N/A N/A N/A C-300-537 Instrumentation Tunnel 1,121 ft. N/A N/A 

D&R D&R N/A N/A ISS C-301 SLAB 
Concrete Slab left from demolished Fire Training Building 
(Former)  

2,640 N/A N/A 

D&R D&R ISS ISS ISS C-302 Building - Operations Division Data Center 7,366 6,494  189 (2) 

OSMS OSMS N/A OSMS ISS C-303 Building - Supervisory Control and Data Acquisition 2,109 N/A N/A 

D&R D&R ISS ISS ISS C-310 Building - Purge and Product Building 112,240 2,418  306 (2) 

D&R D&R N/A ISS ISS C-310-331-A Bridge (Enclosed) 200 ft. N/A N/A 

D&R D&R N/A N/A N/A C-310-331-B Tie Line 1,025 ft. N/A N/A 

D&R D&R N/A ISS ISS C-310-A Building - Product Withdrawal Building 3,276 N/A N/A 

D&R D&R N/A N/A ISS C-310-C Truck Scale  864 N/A N/A 

D&R D&R ISS ISS ISS C-315 Building - Surge and Waste Building 16,040 N/A N/A 

D&R D&R N/A N/A N/A C-315-331 Tie Line 1,025 ft. N/A N/A 

ISS ISS N/A ISS ISS C-320 Building - Communication Building 1,116 N/A N/A 
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D&R D&R ISS ISS ISS C-331 Building - Process Building 1,029,120 1,289  1,480 (4) 

D&R D&R N/A ISS ISS C-331-333-A Bridge (Enclosed - 300ft) 300 ft. N/A N/A 

D&R D&R N/A N/A N/A C-331-333-B Tie Line (East) 2,030 ft. N/A N/A 

D&R D&R N/A N/A N/A C-331-333-C Tie Line (West) 2,610 ft. N/A N/A 

D&R D&R N/A N/A N/A C-331-335 Tie Line 6,845 ft. N/A N/A 

D&R D&R N/A N/A N/A C-331-410 Tie Line 882 ft. N/A N/A 

D&R D&R N/A N/A ISS C-331-A Yard Contractor Staging Area West 
11,333 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-331-B Yard Contractor Staging Area East 5,044 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-331-B1 Equipment Storage (Carport) 630 N/A N/A 

ISS ISS N/A N/A ISS C-331-C Gravel Parking/Staging Area 13,350 N/A N/A 

D&R D&R N/A N/A ISS C-331-T04 Office/Break Room Trailer (Col. DD-30) 240 N/A N/A 

D&R D&R N/A N/A ISS C-331-T08 IM Shop (Metal Building Col L-24) 72 N/A N/A 

D&R D&R N/A N/A ISS C-331-T09 IM Shop (Metal Building Col H-19) 384 N/A N/A 

D&R D&R ISS ISS ISS C-333 Building - Process Building 2,130,120 1,463 2,166 (5)  

D&R D&R N/A ISS ISS C-333-A Building - Feed Vaporization Facility 8,305 N/A N/A 

D&R D&R N/A ISS ISS C-333-B Vending 160 N/A N/A 

D&R D&R ISS ISS ISS C-333-T10 Breakroom Trailer 600 N/A N/A 

D&R D&R ISS ISS ISS C-333-T11 Meeting/Office Trailer 600 600 N/A 

D&R D&R ISS ISS ISS C-333-T12 Meeting/Office Trailer 600 600 N/A 

D&R D&R ISS ISS ISS C-333-T13 Shower and Change Trailer 1,768 N/A 1,768 (2) 

D&R D&R ISS ISS ISS C-333-T14 Meeting/Office Trailer 1,560 220 N/A 

D&R D&R ISS ISS ISS C-333-T15 Meeting/Office Trailer 160 N/A N/A 

D&R D&R ISS ISS ISS C-333-T16 Meeting/Office Trailer 600 600 N/A 

D&R D&R ISS ISS ISS C-333-T17 Meeting/Office Trailer 1,200 1,200 N/A 

D&R D&R ISS ISS ISS C-335 Building - Process Building 1,029,120 1,526 1,703 (4)  

D&R D&R N/A ISS ISS C-335-337-A Bridge (Enclosed) 200 ft. N/A N/A 

D&R D&R N/A N/A N/A C-335-337-B Tie Line (North) 690 ft. N/A N/A 
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D&R D&R N/A N/A N/A C-335-337-C Tie Line (South) 805 ft. N/A N/A 

D&R D&R N/A ISS ISS C-335-T01 Metal Building Inside Col. DD-9 77 N/A N/A 

D&R D&R N/A ISS ISS C-335-T02 Metal Building Inside Col. CC-11 77 N/A N/A 

D&R D&R N/A ISS ISS C-335-T03 Metal Building Inside at Col CC-2 1,000 N/A N/A 

D&R D&R N/A ISS ISS C-335-T04 Metal Building Inside Col. F-19 72 N/A N/A 

D&R D&R N/A ISS ISS C-335-T05 Metal Building Inside Col. U-20 312 N/A N/A 

D&R D&R ISS ISS ISS C-337 Building - Process Building 2,130,120 1,675 1,412 (5)  

D&R D&R N/A ISS ISS C-337-A Building - Feed Vaporization Facility 8,556 N/A N/A 

D&R D&R N/A N/A ISS C-337-T03 Metal Building Inside at Col. Nb-8 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-340-
Complex 

Gravel & Slabs left from building D&D (square footage 
includes –A, -B, -C, -D and –E) 

63,110 N/A N/A 

D&R D&R N/A N/A ISS C-342-SLAB 
Concrete slab left from D&D of tank area (square footage 
includes –A and -B) 

2,610 N/A N/A 

D&R D&R N/A ISS ISS C-350 Building - Drying Agent Storage 1,570 N/A N/A 

D&R D&R N/A N/A ISS C-350-A Emergency Shower 45 N/A N/A 

D&R D&R N/A ISS ISS C-360 Building - Toll Transfer and Sampling 17,800 1,276  485(2) 

D&R D&R N/A ISS ISS C-360-A Building Former Toll Transfer and Sampling Annex 8,200 160 N/A 

D&R D&R N/A N/A ISS C-372 Monitoring Wells 
Not 

Available 
N/A N/A 

D&R/ 
OSMS 

D&R N/A N/A ISS 
C-375-04 
(KPDES 
004) 

C-615 Sec. Basin EF. (SWMU 63) (OSMS and D&R Co-
Permittees) 

Not 
Available 

N/A N/A 

D&R D&R N/A N/A ISS 
C-375-06 
(KPDES 
006) 

C-611 No. 2Lagoon (SWMU 22) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-16 
(KPDES 
016) 

Outfall 
Not 

Available 
N/A N/A 
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D&R D&R N/A N/A ISS 
C-375-17 
(KPDES 
017) 

Outfall  
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-19 
(KPDES 
019) 

Outfall 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-20 
(KPDES 
020) 

Outfall 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-E2 
(KPDES 
002) 

Outfall (SWMU 60) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-E3 
(KPDES 
010) 

Outfall (SWMU 66) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-E4 
(KPDES 
011) 

Outfall (SWMU 67) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-E5 
(KPDES 
012) 

Outfall (SWMU 168 
Not 

Available 
N/A N/A 

D&R/ 
OSMS 

D&R N/A N/A ISS 
C-375-E6 
(KPDES 
013) 

Outfall (SWMU 61) (OSMS and D&R Co-Permittees) 
Not 

Available 
N/A N/A 

D&R N/A N/A N/A N/A C-375-N1  Outfall 003 (Inactive/Capped) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-S6 
(KPDES 
009) 

Outfall (SWMU 62) 
Not 

Available 
N/A N/A 

D&R/ 
OSMS 

D&R N/A N/A ISS 
C-375-W7 
(KPDES 
008) 

Outfall (SWMU 63) (OSMS and D&R Co-Permittees) 
Not 

Available 
N/A N/A 
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D&R D&R N/A N/A ISS 
C-375-W8 
(KPDES-
015) 

Outfall (SWMU 68) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS 
C-375-W9 
(KPDES-
001) 

Outfall 001 - Oil Control Dam  (SWMU 69) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-400 Building - Cleaning Building 116,140 N/A N/A 

D&R D&R N/A N/A ISS C-400-L Lift Station - Storm Water Lift Station 1,600 GPM N/A N/A 

D&R D&R ISS N/A ISS C-400-T01 Trailer/Office 360 N/A N/A 

D&R D&R N/A N/A ISS C-402-SLAB Slab only - from Lime house Demolition 1,760 N/A N/A 

D&R D&R N/A N/A ISS C-403 Pit - Neutralizing Pit 8,260 cu. Ft. N/A N/A 

D&R D&R N/A N/A ISS C-404 Burial ground – Low Level Radioactive Waste Burial Area 53,200 cu. ft. N/A N/A 

D&R D&R N/A N/A ISS C-405-SLAB Incinerator Building Slab only 1,070 N/A N/A 

D&R D&R N/A ISS ISS C-409 Building - Stabilization Building 26,797 N/A N/A 

D&R D&R ISS ISS ISS C-409 Annex Large Item Neutron Assay System (LINAS) 4,900 102 N/A 

D&R D&R N/A N/A ISS 
C-
410/411/420 
SLAB 

Concrete slab (includes C-410, C-410-A, -B, -C, -F, -G, -
H, -I, -J, C-411, C-420) 

Not 
Available 

N/A N/A 

D&R D&R N/A ISS ISS C-410-D Building - Fluorine Storage Building 1,526 N/A N/A 

D&R D&R N/A N/A ISS C-410-E Acid Neutralization Pond (filled in) 12,232 cu. ft. N/A N/A 

D&R D&R N/A ISS ISS C-410-K Building – Fluorine Facility 1,500 N/A N/A 

D&R D&R N/A  ISS ISS C-410-L Quonset Hut - Storage 846 N/A N/A 

D&R D&R N/A N/A ISS C-411-A Staging Area 17,370 N/A N/A 

D&R D&R N/A N/A ISS C-411-T01 Equipment Storage Carport 1,190 N/A N/A 

D&R D&R N/A N/A ISS C-412 C-412 Trailer Complex 7,260 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-412-ES C-412 Electrical System N/A N/A N/A 

D&R D&R ISS ISS ISS C-412-T01 Trailer - Office 1,440 1,314 63 (1) 

D&R D&R ISS ISS ISS C-412-T02 Trailer - Office 1,440 1,314 126 (2) 
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D&R D&R ISS ISS ISS C-412-T03 Trailer - Office 1,440 1,266 126 (2) 

D&R D&R ISS ISS ISS C-412-T04 Trailer - Office 1,440 1,214 126 (2) 

D&R D&R ISS ISS ISS C-412-T05 Trailer - Office 1,440 1,214 126 (2) 

D&R D&R ISS ISS ISS C-412-T07 Trailer - Shower & Change 1,440 N/A 1,440 (2) 

D&R D&R ISS ISS ISS C-412-T08 Trailer - Office 1,440 1,214 126 (2) 

D&R D&R ISS ISS ISS C-412-T09 Trailer - Office 1,440 1,214 126 (2) 

D&R D&R ISS ISS ISS 
C-412-T11-
A 

Trailer - Shower & Change 1,440 N/A 1,440 (2) 

D&R D&R ISS ISS ISS C-412-T12 Trailer - Shower & Change 1,440 N/A 1,440 (2) 

D&R D&R ISS ISS ISS C-412-T13 Trailer - Office 1,440 1,314 126 (2) 

D&R D&R ISS ISS ISS C-412-T14 Trailer - Office 1,440 1,207 126 (2) 

D&R D&R ISS ISS ISS C-412-T15 Trailer - Office 2,990 2,990 N/A 

D&R D&R ISS ISS ISS C-412-T16 Trailer - Breakroom 3,072 N/A N/A 

D&R D&R ISS ISS ISS C-412-T17 Trailer - Breakroom 3,072 N/A N/A 

D&R D&R N/A ISS ISS C-412-T19 Wooden Shed - Storage 80 N/A N/A 

D&R D&R ISS ISS ISS C-412-T20 Trailer - Shower 1,700 N/A 1,700 (2) 

D&R D&R N/A N/A ISS C-412-WS C-412 Water Piping System N/A N/A N/A 

D&R D&R N/A ISS ISS C-415 Building - Feed Plant Storage 3,672 N/A N/A 

D&R D&R N/A ISS ISS C-415-T01 Sealand Storage Container 160 N/A N/A 

D&R D&R N/A NA ISS C-416 Pad - Equipment Cleaning Pad 314 sq. yd. N/A N/A 

D&R D&R N/A ISS ISS C-416-T01 Sealand Storage Container 160 N/A N/A 

OSMS OSMS ISS OSMS ISS C-531-1 Building - Switch House (Sump Pumps Active) 31,400 0 72 (1) 

D&R D&R N/A N/A ISS C-531-2 Switchyard (Inactive) 
Not 

Available 
N/A N/A 

D&R D&R N/A ISS ISS C-531-3A Building - Fire Valve House (Inactive) 144 N/A N/A 

D&R D&R N/A ISS ISS C-531-3B Building - Fire Valve House (Inactive) 144 N/A N/A 

D&R D&R ISS ISS ISS C-532 Building - Relay House 7,784 1,579  311 (2) 

D&R D&R N/A ISS ISS C-533-1 Building - Switch House  37,360 N/A N/A 



PADUCAH INFRASTRUCTURE SUPPORT SERVICES (ISS) – DRAFT RFP SECTION J 
SOLICITATION NO. 89303324REM000130 ATTACHMENT J-7 
 

J-7-13 
 

O
pe

ra
ti

on
al

ly
 

R
es

po
ns

ib
le

 

S&
M

 

C
us

to
di

al
 

Pe
st

 C
on

tr
ol

 
(B

ui
ld

in
g 

Sp
ra

yi
ng

) 

G
ro

un
ds

 
Se

rv
ic

e 

Fa
ci

lit
y 

Id
en

tif
ic

at
io

n 
N

um
be

r 

Fa
ci

lit
y 

D
es

cr
ip

ti
on

 

G
ro

ss
 S

q.
 F

t.–
 

or
 A

cr
ea

ge
 a

s 
Sp

ec
if

ie
d 

O
ff

ic
e 

/ C
on

f.
 

R
oo

m
s 

Sq
. 

R
es

tr
oo

m
 S

q.
 

ft
. (

nu
m

be
r 

of
 

re
st

ro
om

s)
 

D&R D&R N/A N/A ISS C-533-2 Switchyard  
Not 

Available 
N/A N/A 

D&R D&R N/A ISS ISS C-533-3A Building - Fire Valve House No. 1 144 N/A N/A 

D&R D&R N/A ISS ISS C-533-3B Building - Fire Valve House No. 2 144 N/A N/A 

D&R D&R N/A ISS ISS C-533-3C Building - Fire Valve House No. 3 144 N/A N/A 

D&R D&R N/A ISS ISS C-533-3D Building - Fire Valve House No. 4 144 N/A N/A 

D&R D&R N/A ISS ISS C-535-1 Building - Switch House 28,000 N/A N/A 

D&R D&R N/A N/A ISS C-535-2 Switchyard 
Not 

Available 
N/A N/A 

D&R D&R N/A ISS ISS C-535-3A Building - Fire Valve House No. 1 144 N/A N/A 

D&R D&R N/A ISS ISS C-535-3B Building - Fire Valve House No. 2 144 N/A N/A 

D&R D&R N/A ISS ISS C-535-4 Building - Test Shop (Maintenance Office) 480 N/A N/A 

D&R D&R N/A ISS ISS C-536 Building - Relay House 7,784 N/A N/A 

D&R D&R N/A ISS ISS C-537-1 Building - Switch House 42,140 N/A N/A 

D&R D&R N/A N/A ISS C-537-2 Switchyard 
Not 

Available 
N/A N/A 

D&R D&R N/A ISS ISS C-537-3A Building - Fire Valve House No. 1 144 N/A N/A 

D&R D&R N/A ISS ISS C-537-3B Building - Fire Valve House No. 2 144 N/A N/A 

D&R D&R N/A ISS ISS C-537-3C Building - Fire Valve House No. 3 144 N/A N/A 

D&R D&R N/A ISS ISS C-537-3D Building - Fire Valve House No. 4 144 N/A N/A 

D&R D&R N/A N/A ISS C-537-4 Building - Test Shop 480 N/A  N/A 

OSMS OSMS N/A N/A N/A C-538 Substation (See Note 10 Below) 71,633 N/A N/A 

D&R D&R N/A ISS ISS C-540-A Building - Oil Pump House 312 N/A N/A 

D&R D&R N/A N/A ISS C-540-B Oil Storage Tank (Northwest) 15,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-540-C Oil Storage Tank (Southwest) 15,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-540-D Oil Storage Tank (Northeast) 7,500 gal. N/A N/A 

D&R D&R N/A N/A ISS C-540-E OSF - Oil Storage Tank (Southeast) 15,000 gal. N/A N/A 

D&R D&R N/A ISS ISS C-541-A Building - Oil Pump House 312 N/A N/A 
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D&R D&R N/A N/A ISS C-541-B Oil Storage Tank (Northwest) 15,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-541-C Oil Storage Tank (Southwest) 15,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-541-D Oil Storage Tank (Northeast) 15,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-541-E Oil Storage Tank (Southeast) 15,000 gal. N/A N/A 

D&R D&R N/A ISS ISS C-600 Building – Steam Plant 47,424 N/A N/A 

OSMS OSMS N/A N/A ISS C-600-1 New Cooling Tower Next to C-604 552  N/A N/A 

OSMS OSMS N/A N/A ISS C-600-A Steam Package Boilers PB-01 and PB-05 2 units N/A N/A 

OSMS OSMS N/A N/A ISS C-600-A Package Boiler Pad N/A N/A N/A 

D&R D&R N/A N/A ISS C-600-T01 Equipment Storage (Carport) 600 N/A N/A 

D&R D&R N/A ISS ISS C-601 Building - Nitrogen Generator Building Addition 2,250 N/A N/A 

D&R D&R N/A N/A ISS C-601-A Steam Plant Fuel Storage Tank (Center) 420,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-601-B Steam Plant Fuel Storage Tank (South) 420,000 gal. N/A N/A 

D&R D&R N/A ISS ISS C-601-C Building – Steam Plant Fuel Oil Pump house 148 N/A N/A 

D&R D&R N/A N/A ISS C-602 Coal Storage Yard 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-603-A Slab 40 N/A N/A 

D&R D&R N/A N/A N/A C-603-H Slab 128 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-604 Building - Utilities Maintenance Building 2,400 140 270 (1)  

OSMS OSMS N/A OSMS ISS C-605 Building - Substation Building 1,200 N/A N/A 

D&R D&R N/A ISS ISS C-606 Building - Coal Crusher Building 1,470 N/A N/A 

OSMS OSMS N/A OSMS ISS C-607 Building - Emergency Air Compressor Generator Build 2,000 N/A N/A 

OSMS OSMS N/A OSMS ISS C-611 Water Treatment Complex 15 acres N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-A Building - Building and Shop Storage 504 N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-A1 Building – Activated Carbon Storage 1600 N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-B Building - Head House 1,215 N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-B1 Building - Polymer Feed System Enclosure 285 N/A N/A 

OSMS OSMS N/A N/A ISS C-611-C Flocculator Basin 
1,000,000 

gal. 
N/A N/A 
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OSMS OSMS N/A N/A ISS C-611-F1 Secondary Coagulation Basin 
7,000,000 

gal. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-F2 Building - Chemical Feed for C-611-F1 589 N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-F3 Building - Activated Carbon Feed 168 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-611-H Building - Filter and Pump Station 13,067 N/A 21 (1) 

OSMS OSMS N/A N/A ISS C-611-I Clear Well 500,000 gal. N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-J Pump House (Settled Water/Part of C-611-H Building) 
Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-611-K Lagoon 942,480 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-611-O Sanitary Water Storage Tank 250,000 gal. N/A N/A 

OSMS OSMS N/A ISS ISS C-611-P Building - Pump House 902 N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-S Building – CL2 Storage and Feed 1,120 N/A N/A 

OSMS OSMS N/A N/A ISS C-611-SB Settling Basins 4 (C-611-D, E, F, & G) 
12,000,000 

gal.  
N/A N/A 

OSMS OSMS N/A OSMS ISS C-611-T Booster Pump Station Plant Water 120 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-611-T02 Equipment Storage Carport 450 N/A N/A 

OSMS OSMS N/A N/A ISS C-611-U Softening Facility (West) 
1,174,000 

gal. 
N/A N/A 

OSMS OSMS N/A N/A ISS C-611-V Sludge Lagoon 74,000 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-611-V1 Sludge Lagoon 143,000 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-611-W Sludge Lagoon 23,000 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-611-X Softening Facility (East) 908,000 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-611-Y Recycle Lagoon 196,000 gal N/A N/A 

OSMS OSMS N/A N/A ISS C-611-Z Flocculator Basin 
1,000,000 

GPD 
N/A N/A 

D&R D&R D&R D&R ISS C-612 Northwest Plume Groundwater System 4,480 N/A N/A 

ISS ISS N/A N/A ISS C-612-A Storage Pad 4,300 sq. yd. N/A N/A 

D&R D&R N/A ISS ISS 
C-612-T05-
T08 

Sealand Storage Containers 640 N/A N/A 
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D&R D&R N/A ISS ISS 
C-612-T09-
T12 

Sealand Storage Containers 1,280 N/A N/A 

D&R D&R N/A N/A ISS C-612-SSS C-612 Sanitary Sewer Systems (Inactive) 1,750 gal. N/A N/A 

D&R D&R N/A N/A ISS C-612-SYS Northwest Plume Treatment System 220 GPM N/A N/A 

D&R D&R N/A ISS ISS C-612-T-04 Wooden Shed 64 N/A N/A 

D&R D&R N/A N/A ISS C-613 Basin - Scrap Yard Sedimentation 
4,560,000 

gal. 
N/A N/A 

D&R D&R N/A D&R ISS C-613-01 Pump Station N/A N/A N/A 

D&R D&R N/A D&R ISS C-613-02 Pump Station N/A N/A N/A 

D&R D&R N/A ISS ISS C-613-A Trailer - Sedimentation Basin Process 539 N/A N/A 

D&R D&R N/A N/A ISS C-613-B Soil Borrow Stockpile 
107,398 sq. 

ft. 
N/A N/A 

D&R D&R N/A N/A ISS 
C-613-
DITCH 

Water Conveyance System to C-613 2,875 ft. N/A N/A 

D&R D&R N/A N/A ISS C-614 Treatment System - Northeast Plume 263 GPM N/A N/A 

D&R D&R N/A N/A ISS C-614-A Pad - Northeast Plume 280 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-614-B Well - Northeast Plume Extraction Well 331/w EQ 150 GPM N/A N/A 

D&R D&R N/A N/A ISS C-614-C Well - Northeast Plume Extraction Well 332 w/EQ 110 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-615-A Primary Settling Tank/Catch Basin 21,360 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-615-B Final Settling Tank/Catch Basin 17,600 gal. N/A N/A 

OSMS OSMS N/A OSMS ISS C-615-C Building – Sewage Plant Monitoring Building 1,308 N/A N/A 

OSMS OSMS N/A ISS ISS C-615-C1 
Sodium Hypochlorite Conversion Chemical Storage 
Building 

144 N/A N/A 

OSMS OSMS N/A N/A ISS C-615-D Digester 
500,000 

GPD 
N/A N/A 

OSMS OSMS N/A N/A ISS C-615-E Trickling Filter 
160,000 

GPD 
N/A N/A 

OSMS OSMS N/A N/A ISS C-615-F Tricking Filter Sludge Beds 6,985 cu. ft. N/A N/A 

OSMS OSMS N/A N/A ISS C-615-G Sewage Lift Station 300 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H Sewage Lift Station 125 GPM N/A N/A 



PADUCAH INFRASTRUCTURE SUPPORT SERVICES (ISS) – DRAFT RFP SECTION J 
SOLICITATION NO. 89303324REM000130 ATTACHMENT J-7 
 

J-7-17 
 

O
pe

ra
ti

on
al

ly
 

R
es

po
ns

ib
le

 

S&
M

 

C
us

to
di

al
 

Pe
st

 C
on

tr
ol

 
(B

ui
ld

in
g 

Sp
ra

yi
ng

) 

G
ro

un
ds

 
Se

rv
ic

e 

Fa
ci

lit
y 

Id
en

tif
ic

at
io

n 
N

um
be

r 

Fa
ci

lit
y 

D
es

cr
ip

ti
on

 

G
ro

ss
 S

q.
 F

t.–
 

or
 A

cr
ea

ge
 a

s 
Sp

ec
if

ie
d 

O
ff

ic
e 

/ C
on

f.
 

R
oo

m
s 

Sq
. 

R
es

tr
oo

m
 S

q.
 

ft
. (

nu
m

be
r 

of
 

re
st

ro
om

s)
 

OSMS OSMS N/A N/A ISS C-615-H1 Sewage Lift Station – Not in Service 300 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H2 Sewage Lift Station – Not in Service 300 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H3 Sewage Lift Station 300 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H5 Sewage Lift Station 300 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H8 Oil Control Monitoring Station 300 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H10 Sewage Lift Station 
Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H11 
Sewage Lift Station Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-615-H12 
Sewage Lift Station Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-615-K East/West Ditch (Former Chromate) Lift Station 1,000 GPM N/A N/A 

D&R D&R N/A N/A ISS C-615-L Oil Control Monitoring Station 56 N/A N/A 

D&R D&R N/A N/A ISS C-615-M Oil Control Structure – Not in Service 1,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-615-N Oil Containment Lagoon   104,720 gal. N/A N/A 

OSMS OSMS OSMS OSMS ISS C-616-A Building – Chemical Feed 2,000 N/A N/A 

OSMS OSMS N/A N/A ISS C-616-B Clarifier (East) 675,000 gal N/A N/A 

OSMS OSMS N/A N/A ISS C-616-C Lift Station 5,000 GPM N/A N/A 

OSMS OSMS N/A N/A ISS C-616-D Sludge Vault and Valve Pit 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-616-E Sludge Lagoon – Not in Service 
1,436,000 

cu. ft. 
N/A N/A 

D&R D&R N/A N/A ISS C-616-F Full Flow Lagoon   
23,749,000 

gal. 
N/A N/A 

D&R D&R N/A N/A N/A C-616-G 
Tank Farm (Partial Removal/Two Tanks removed and two 
remain [H1 and H2]) - Stands Remain 

6,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-616-H1 Ferrous Sulfate Storage Tank (East) 21,000 gal. N/A N/A 

D&R D&R N/A N/A ISS C-616-H2 Ferrous Sulfate Storage Tank (West) 21,000 gal N/A N/A 

OSMS OSMS N/A N/A ISS C-616-J Reduction Tank (E) – Not in Service 15,000 gal N/A N/A 

OSMS OSMS N/A OSMS ISS C-616-K Building – Chemical Feed Storage 420 N/A N/A 
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OSMS OSMS N/A OSMS ISS C-616-L Building – Effluent Control Vault 96 N/A N/A 

OSMS OSMS N/A N/A ISS C-616-M Clarifier (West) – Not in Service 675,000 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-616-N Reduction Tank (W) – Not in Service 15,000 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-616-P Sludge Vault and Valve Pit 
Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-616-Q Fly ash Settling Lagoon 388,960 gal. N/A N/A 

OSMS OSMS N/A N/A ISS C-616-Sump Sump N/A N/A N/A 

D&R D&R N/A ISS ISS C-617-A Building - Effluent Control Station 256 N/A N/A 

D&R D&R N/A N/A ISS C-617-B Effluent Control Lagoon 218,000 gal N/A N/A 

D&R D&R N/A N/A ISS C-617-C Outfall 013 Wetland & Pond 60,000 gal. N/A N/A 

D&R D&R N/A ISS ISS C-620 Building – Air Plant 10,000 N/A N/A 

D&R D&R N/A ISS ISS C-631-1 Building – Pump House 9,700 N/A N/A 

D&R D&R N/A N/A ISS C-631-2 Cooling Tower 110,700 tons N/A N/A 

D&R D&R N/A ISS ISS C-631-3 Pump House (Firewater) 1,196 N/A N/A 

D&R D&R N/A ISS ISS C-631-4 Blending Pump House – Not in Service 1,540 N/A N/A 

D&R D&R N/A N/A ISS C-631-5 Blending Cooling Tower (West) – Not in Service 29,512 tons N/A N/A 

D&R D&R N/A N/A ISS C-631-6 Blending Cooling Tower (East) – Not in Service 14,756 tons N/A N/A 

D&R D&R N/A ISS ISS C-631-T17 Shower and Change Trailer 1,725 N/A 1,725 (2) 

D&R D&R N/A N/A ISS C-633-1 Pump House – Not in Service 10,245 N/A N/A 

D&R D&R N/A N/A ISS C-633-2A Cooling Tower (South) – Not in Service 110,700 tons N/A N/A 

D&R D&R N/A N/A ISS C-633-2B Cooling Tower (North) – Not in Service 110,700 tons N/A N/A 

D&R D&R N/A ISS ISS C-633-3 Blending Pump House – Not in Service 1,984 N/A N/A 

D&R D&R N/A N/A ISS C-633-4 Blending Cooling Tower (North) – Not in Service 44,213 tons N/A N/A 

D&R D&R N/A N/A ISS C-633-5 Blending Cooling Tower (South) – Not in Service 44,213 tons N/A N/A 

D&R D&R N/A ISS ISS C-633-6 Building – Sand Filter Building – Not in Service 260 N/A N/A 

D&R D&R N/A ISS ISS C-635-1 Building - Blending Pump House – Not in Service 8,505 N/A N/A 

D&R D&R N/A N/A ISS C-635-2 Blending Cooling Tower (North) – Not in Service 110,700 tons N/A N/A 

D&R D&R N/A ISS ISS C-635-3 Building - Blending Pump House – Not in Service 1,984 N/A N/A 
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D&R D&R N/A N/A ISS C-635-4 Blending Cooling Tower (North) – Not in Service 28,775 tons N/A N/A 

D&R D&R N/A N/A ISS C-635-5 Blending Cooling Tower (South) – Not in Service 28,775 tons N/A N/A 

OSMS OSMS OSMS OSMS ISS C-635-6 Building - Process Waste Heat Utilization Pump House 2,556 N/A N/A 

D&R D&R N/A ISS ISS C-637-1 Building - Pump House – Not in Service 10,245 N/A N/A 

D&R D&R N/A N/A ISS C-637-2A Cooling Tower (South) – Not in Service 110,700 tons N/A N/A 

D&R D&R N/A N/A ISS C-637-2B Cooling Tower (North) – Not in Service 110,700 tons N/A N/A 

D&R D&R N/A ISS ISS C-637-3 Building - Blending Pump House – Not in Service 2,084 N/A N/A 

D&R D&R N/A N/A ISS C-637-4 Blending Cooling Tower (North) – Not in Service 33,202 tons N/A N/A 

D&R D&R N/A N/A ISS C-637-5 Blending Cooling Tower (South) – Not in Service 33,202 tons N/A N/A 

D&R D&R N/A ISS ISS C-637-6 Sand Filter Building – Not in Service 260 N/A N/A 

D&R D&R ISS ISS ISS C-709 Building - Plant Laboratory Annex 13,500 N/A 416 (2) 

D&R D&R N/A ISS ISS C-709-A Acid Neutralization Vault 
Not 

Available 
N/A N/A 

D&R D&R ISS ISS ISS C-710 Building - Technical Services Building 84,333 15,862 2,057 (4)  

D&R D&R N/A ISS ISS 
C-710-A 
SLAB 

Concrete Slab left from demolished Building - Gas 
Cylinder Storage Building 

400 N/A N/A 

D&R D&R N/A ISS ISS C-711 SLAB 
Concrete Slab left from demolished Building - Gas 
Manifold  

962 N/A N/A 

D&R D&R N/A N/A ISS C-712 Acid Neutralization Pit 
1,133.35 cu. 

ft. 
N/A N/A 

D&R D&R N/A ISS ISS C-720 Building - Maintenance and Stores Building 299,944 22,705 4,411(10)  

D&R D&R N/A ISS ISS C-720-A Building - Compressor Shop 1,600 N/A N/A 

D&R D&R N/A ISS ISS C-720-B Building - Machine Shop Addition 1,700 N/A N/A 

D&R D&R ISS ISS ISS C-720-C Building - Converter Shop Addition 28,134 300 72 (1) 

D&R D&R N/A ISS ISS C-720-C1 Building - Paint Shop 5,120 N/A N/A 

D&R D&R N/A ISS ISS C-720-D Building – Transformer Building 400 N/A N/A 

D&R D&R ISS ISS ISS C-720-E Building – Change House Addition 3,467 N/A  3,154 (1)  

D&R D&R ISS ISS ISS C-720-G Building - Warehouse 10,800 N/A N/A 

D&R D&R N/A ISS ISS C-720-G1 Tox Room 200 N/A N/A 
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D&R D&R N/A ISS ISS C-720-G2 Tox Room 200 N/A N/A 

D&R D&R ISS ISS ISS C-720-H Building - Warehouse 2,400 N/A N/A 

D&R D&R N/A ISS ISS C-720-J Building - Air Lock 920 N/A N/A 

D&R D&R ISS ISS ISS C-720-K Building - Instrument Shop Addition 1,520 N/A  N/A  

D&R D&R N/A ISS ISS C-720-T09 Carport – Equipment Storage 312 N/A N/A 

D&R D&R N/A ISS ISS C-721 SLAB Concrete Slab left from demolished 962 N/A N/A 

D&R D&R N/A N/A ISS C-722 Acid Neutralization Pit 380 cu. ft. N/A N/A 

D&R D&R ISS ISS ISS C-724-A Building - Paint Shop 3,900 896 264 (1)  

D&R D&R ISS ISS ISS C-724-B Building – Carpenter Shop 10,215 0  1,459 (1) 

D&R D&R ISS ISS ISS C-724-C Building - Paint Shop 1,600 288  N/A 

D&R D&R N/A ISS ISS C-724-D Building - Lumber Storage Building 2,880 N/A N/A 

D&R D&R N/A N/A ISS C-726 Building - Sand Blast Building 2,019 N/A N/A 

D&R D&R N/A ISS ISS C-727 SLAB 
Concrete Slab left from demolished Building -Low Level 
Waste Storage 

4,428 N/A N/A 

D&R D&R N/A ISS ISS C-728 Building - Motor Cleaning Building 1,597 N/A N/A 

D&R D&R N/A ISS ISS C-729 Building - Acetylene Building 430 N/A N/A 

D&R D&R ISS ISS ISS C-730 Building - Maintenance Services 1,057 220 15 (1)  

D&R D&R ISS ISS ISS C-730-T05 Trailer - Office 1,560 1,447 113 (2) 

D&R D&R ISS ISS ISS C-730-T06 Trailer - Office 1,560 1447 113 (2) 

OSMS OSMS N/A ISS ISS C-731 Building - Railroad Repair Equipment Storage Building 1,280 N/A N/A 

D&R D&R N/A N/A ISS C-732 SLAB 
Concrete Slab left from demolished Maintenance Materials 
Storage 

1,680 N/A N/A 

D&R D&R N/A N/A ISS C-733 Building - Waste Oil and Chemical Storage Facility 4,224 N/A N/A 

D&R D&R N/A N/A ISS C-740 Material Yard 
30,205 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-740-A Semi-Trailer Unloading Facility 1,000 N/A N/A 

D&R D&R N/A ISS ISS C-740-B Building - Oil Drum Storage Shelter 2,800 N/A N/A 

D&R D&R N/A ISS ISS C-741 Building - Mobile Equipment Shed 5,360 N/A N/A 
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D&R D&R N/A ISS ISS C-742 SLAB 
Concrete Slab left from demolished Building - Cylinder 
Storage Shed 

2,745 N/A N/A 

D&R D&R ISS ISS ISS C-743 Building – Office 9,973 8,086  614 (2) 

D&R D&R N/A N/A ISS 
C-743-
Complex 

Trailer Complex 7,400 sq. yd. N/A N/A 

OSMS OSMS OSMS OSMS ISS C-743-T01 Trailer - Office 1,415 1,267 90 (2) 

OSMS OSMS OSMS OSMS ISS C-743-T02 Trailer - Office 1,415 1,267 90 (2) 

OSMS OSMS OSMS OSMS ISS C-743-T13 Trailer - Office 1,600 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-743-T15 Trailer - Office 1,600 1400 200 (2) 

OSMS OSMS OSMS OSMS ISS C-743-T16 Trailer - Material Handling  1,360 1485 108 (2) 

D&R D&R ISS ISS ISS C-744 Building - Lubrication Building 6,400 206 356 (2)  

D&R D&R N/A N/A ISS C-745-A1 Chemical Storage Yard 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-745-A-SW Yard 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-745-C Equipment Storage Pad 
47,378 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-745-H Cylinder Storage Yard 
42,331 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-745-J Radioactive Material Storage Area 2,956 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-745-X Equipment Storage Pad 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-745-Y Equipment Storage Yard 1,900 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-745-Z Equipment Storage Yard 1,916 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-745-Z1 Construction Spoils Area 2,342 sq. yd. N/A N/A 

D&R D&R N/A ISS ISS 
C-746-A 
SLAB 

Concrete Slab left from demolished North Warehouse 42,000 N/A N/A 

D&R D&R N/A N/A ISS 
C-746-A 
SLABS 

Slabs from D&D East/West Ends 29,600 sq. ft.  N/A N/A 

D&R D&R N/A N/A ISS 
C-746-B 
SLAB 

Concrete Slab 72,000 sq. ft. N/A N/A 
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D&R D&R N/A N/A ISS C-746-B1 Staging Area 6,000 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-746-C Clean Scrap Yard North 
15,333 sq.  

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-746-C1 Clean Scrap Yard  South 
21,093 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-746-D Classified Scrap Yard  
 6,757 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-746-E Contaminated Scrap Yard  North 
15,364 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-746-E1 Contaminated Scrap Yard South 
12,580 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS C-746-F Classified Scrap Burial Yard SWMU 5) 
Not 

Available 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-746-G Building - Electrical Equipment Storage 2,400 N/A N/A 

D&R D&R N/A N/A ISS C-746-H1 PEM Storage Slab 9,750 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-746-H2 PEM Storage Slab 
10,625 sq. 

yd. 
N/A N/A 

D&R D&R N/A N/A ISS 
C-746-H2-
T01 

Equipment Storage (carports) 3,254.sq. ft. N/A N/A 

D&R D&R N/A N/A ISS C-746-H3 Slab 6,239 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-746-H4 Pad 5,422 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-746-K Closed Sanitary Landfill (SWMU 8) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-746-N Pad 2,200 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-746-P Scrap Metal Yard East (SWMU 13)  
29,861 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A N/A ISS 
C-746-P 
COMP-E 

C-746-P Complex Electrical (Inactive) 
500,000 

AMP 
N/A N/A 

OSMS OSMS N/A N/A ISS 
C-746-P 
COMP-S 

C-746-P Complex Sewer (Inactive) 3,000 ft. N/A N/A 

OSMS OSMS N/A N/A ISS 
C-746-P 
COMP-W 

C-746-P Complex Water (Inactive) 2,550 ft. N/A N/A 
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D&R D&R N/A N/A ISS C-746-P1 Scrap Metal Yard West (SWMU 13) 
22,222 sq. 

yd. 
N/A N/A 

D&R D&R N/A ISS ISS C-746-Q 
High Assay Waste Storage Facility (Combined with C-
746-Q1 Building) 

47,302 N/A N/A 

D&R D&R N/A ISS ISS C-746-Q1 
High Assay Waste Storage Building (Combined with C-
746-Q Building) 

*listed in C-
746-Q 

N/A N/A 

D&R D&R N/A N/A ISS C-746-R Storage Area 240 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-746-S Sanitary Landfill (SWMU 9) 5 acres N/A N/A 

D&R D&R N/A N/A ISS C-746-T Inert Landfill (SWMU 10) 10 acres N/A N/A 

D&R D&R N/A N/A ISS C-746-U Landfill 60 acres N/A N/A 

D&R D&R ISS ISS ISS C-746-U1 Landfill Office Building 624 128 72 (1) 

D&R D&R N/A ISS ISS C-746-U10 Shed 392 N/A N/A 

D&R D&R N/A ISS ISS C-746-U11 Shed 392 N/A N/A 

D&R D&R N/A ISS ISS C-746-U12 Shed 392 N/A N/A 

D&R D&R N/A ISS ISS C-746-U15 Building – Leachate Treatment Facility 1,120 N/A N/A 

D&R D&R N/A ISS ISS C-746-U16 Leachate Storage Facility 6,922 N/A N/A 

D&R D&R ISS ISS ISS C-746-U2 Landfill Equipment Building 3,048 2976 64 (1) 

D&R D&R N/A ISS ISS 
C-746-U3/C-
746-U03 

Leachate Facility/Control Panel 62,000 gal. N/A N/A 

D&R D&R N/A ISS ISS 
C-746-U4-
U09 

Sealand Storage Containers 960 N/A N/A 

D&R D&R N/A N/A ISS 
C-746-U-
Pond 

Landfill Holding Pond 
9,214,000 

gal. 
N/A N/A 

D&R D&R N/A N/A ISS C-746-U-S Truck Scale at Landfill 
Not 

Available 
N/A N/A 

D&R D&R ISS ISS ISS 
C-746-U-
T14 

Trailer (Shower) 360 N/A 400 (1) 

D&R D&R N/A N/A ISS C-746-V Waste Staging Area 1,111 sq. yd. N/A N/A 

OSMS OSMS N/A OSMS ISS C-746-X Building – Electrical Equipment Storage 5,670 N/A N/A 
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D&R D&R N/A N/A ISS C-747 Burial Area (SWMU 4) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-747-A Burial Yard SWMU 30) 16,704 N/A N/A 

D&R D&R N/A ISS ISS 
C-747-A-
T04 

Scale House Shed 100 N/A N/A 

D&R D&R N/A N/A ISS C-747-B Burial Yard (SWMU 6) 4,068 N/A N/A 

D&R D&R N/A N/A ISS C-747-C  SWMU 001 - Former Oil Landfarm 1,133 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-747-D Pad (Clamshell North) 8,400 N/A N/A 

D&R D&R N/A N/A ISS C-747-E Pad Clamshell South) 9,900 N/A N/A 

D&R D&R N/A N/A ISS C-748-A Kentucky Ordinance Works Disposal Area (SWMU 95) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-748-B Burial Area (SWMU 4) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-749 Uranium Scrap Burial Yard (SWMU 2) 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-752 RA Waste Holding Pad 978 sq. yd. N/A N/A 

D&R D&R ISS ISS ISS C-752-A Storage Facility 42,000 1200 N/A 

D&R D&R N/A ISS ISS 
C-752-A-
ENC 

Waste Containment Enclosure 756 N/A N/A 

D&R D&R ISS ISS ISS 
C-752-A-
T10 

Trailer 440 N/A N/A 

D&R D&R N/A ISS ISS C-752-C Decontamination Facility 7,620 N/A N/A 

D&R D&R ISS ISS ISS 
C-752-C-
T01-A 

Trailer, Break/Lab 224 N/A N/A 

D&R D&R ISS ISS ISS C-753-A Waste Storage Facility 32,160 N/A N/A 

D&R D&R N/A ISS ISS C-754 Low Level Waste Storage Area 7,345 N/A N/A 

D&R D&R N/A ISS ISS C-754-A Waste Mgmt. Staging Area 2,275 sq. yd. N/A N/A 

D&R D&R N/A ISS ISS C-754-B Building – Guard Training Facility 4,160 N/A N/A 

D&R D&R N/A N/A N/A C-755-ES C-755 Electrical Distribution System 
Not 

Available 
N/A N/A 
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D&R D&R ISS ISS ISS C-755-T01 Trailer - Office 1,680 1,230 120 (1) 

D&R D&R ISS ISS ISS C-755-T02 Trailer – Office 1,680 1,014 286 (2) 

D&R D&R ISS ISS ISS C-755-T03 Trailer – Office 1,680 1,537 112 (2) 

D&R D&R ISS ISS ISS C-755-T04 Trailer – Office 1,680 1,323 120 (2) 

D&R D&R ISS ISS ISS C-755-T05 Crew Trailer  1,680 1,157 150 (2) 

D&R D&R ISS ISS ISS C-755-T07 Trailer - Break 1,440 1,380 N/A 

D&R D&R ISS ISS ISS C-755-T09 Trailer – Office 2,352 2,088 N/A 

D&R D&R N/A ISS ISS C-755-T10 Storage Trailer 224 N/A N/A 

D&R D&R ISS ISS ISS C-755-T16 Trailer – Change/shower facility 2,700 N/A N/A 

D&R D&R N/A ISS ISS C-755-T24 
Wooden Storage Shed Not 

Available 
N/A N/A 

D&R D&R N/A ISS ISS C-755-T29 Shed, Storage 80 N/A N/A 

D&R D&R N/A ISS ISS C-755-T30 Shed, Storage 80 N/A N/A 

D&R D&R N/A ISS ISS C-755-W Small Maintenance Shop 540 N/A N/A 

D&R D&R ISS ISS ISS C-757 Building - Solid and LL Waste Processing 10,000 N/A N/A 

D&R D&R N/A N/A ISS C-759 Scrap Metal Staging Area 
13,877 sq. 

yd. 
N/A N/A 

D&R D&R N/A ISS ISS C-759-A Carport – Formerly ISOCS 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-760 Pad - Waste Disposition Storage Area 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-760-A NSDD Surge Basin 
1,074,466 

gal. 
N/A N/A 

D&R D&R N/A N/A ISS C-761 Staging Area - Gravel Pad 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A ISS C-762 Gravel Laydown Area w/Metal Shed 8,740 sq. yd. N/A N/A 

D&R D&R N/A N/A ISS C-762-A Equipment Storage (carport) 946 N/A N/A 

D&R D&R N/A ISS ISS C-762-T02 Shed, Storage 80 N/A N/A 

D&R D&R N/A N/A ISS C-764 Trailer Complex 
11,352.6 sq. 

yd. 
N/A N/A 
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OSMS OSMS N/A N/A ISS C-764-B Sanitary Water Vault 
Not 

Available 
N/A N/A 

OSMS OSMS N/A N/A ISS C-764-C Sanitary Water Vault 
Not 

Available 
N/A N/A 

D&R D&R ISS ISS ISS C-764-T01 Trailer – Office 1410 1,187 123 (2) 

D&R D&R ISS ISS ISS C-764-T02 Trailer - Conference 1440 1,230 90 (2) 

D&R D&R ISS ISS ISS C-764-T03 Trailer - Office 1504 1,340 84 (2) 

D&R D&R ISS ISS ISS C-764-T04 Trailer - Office 1504 1,334 90 (2) 

D&R D&R ISS ISS ISS C-764-T05 Trailer – Office 1504 1,354 90 (2) 

D&R D&R ISS ISS ISS C-764-T06 Trailer - Office 1410 1,266 84 (2) 

D&R D&R ISS ISS ISS C-764-T07 Trailer – Office 1410 1,286 84 (2) 

D&R D&R ISS ISS ISS C-764-T08 Trailer – Office 1410 1,232 98 (2) 

D&R D&R ISS ISS ISS C-764-T09 Trailer – Office 1504 1,298 126 (2) 

D&R D&R ISS ISS ISS C-764-T10 Trailer – Office 1504 1,339 105 (2) 

D&R D&R N/A ISS ISS C-765 NE Plume alt. treatment system 250 GPM N/A N/A 

D&R D&R N/A ISS ISS C-765-A New NE Plume Containment System 300 GPM N/A N/A 

OSMS OSMS N/A N/A N/A JPIC Joint Public Information Center (Leased) 680 sq. ft. N/A N/A 

D&R D&R N/A N/A ISS NEPCS-2 NEPCS Alternate System at C-637-2A (Inactive) 250 ft. N/A N/A 

D&R D&R N/A N/A N/A PCB-310 PCB Troughing in C-310 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A N/A PCB-315 PCB Troughing in C-315 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A N/A PCB-331 PCB Troughing in C-331 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A N/A PCB-333 PCB Troughing in C-333 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A N/A PCB-335 PCB Troughing in C-335 
Not 

Available 
N/A N/A 

D&R D&R N/A N/A N/A PCB-337 PCB Troughing in C-337 
Not 

Available 
N/A N/A 
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OSMS OSMS N/A OSMS ISS Raw Water Raw Water Supply Lines 43,746 ft. N/A N/A 

OSMS OSMS N/A OSMS OSMS 
Rudolph 
Bldg. 

Alternate, EOC, Kevil (Leased) 15,00 sq. ft. N/A N/A 

OSMS OSMS N/A OSMS ISS C-223 Post 49 Building 80 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1100 Administration Building 9,770 4,572 460 (4) 

OSMS OSMS N/A OSMS ISS C-1100-SS01 Storm Shelter 231  N/A N/A 

OSMS OSMS N/A OSMS ISS C-1100-SS02 Storm Shelter 231 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1100-T01 Trailer – Office/Quality Assurance 1,200 2300 N/A 

OSMS OSMS OSMS OSMS ISS C-1100-T02 Trailer – Office/Document Control 2,400 1,150 N/A 

OSMS OSMS OSMS OSMS ISS C-1100-T03 Trailer – Restroom 600 N/A 770 (2) 

OSMS OSMS OSMS OSMS ISS C-1100-T04 Trailer – Office/Training 2,400 1,624 N/A 

OSMS OSMS OSMS OSMS ISS C-1100-T05 Trailer – Shower 1,175 N/A 114 (2) 

OSMS OSMS OSMS OSMS ISS C-1100-T06 Trailer – Office/Union 1,600 672 N/A 

OSMS OSMS OSMS OSMS ISS C-1100-T08 Trailer – Office/CBT (Leased) 1,200 sq. ft. 200 N/A 

OSMS OSMS OSMS OSMS ISS C-1100-T09 Trailer – Office/Production Support 1,488 1,000 130 (2) 

OSMS OSMS OSMS OSMS ISS C-1104-T19 Security Portal 80 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1200-T08 Office Trailer 
Not 

Available 
N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1200-T09 Office Trailer 
Not 

Available 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-1215 Vehicle Access House “A” 100 N/A N/A 

OSMS OSMS N/A OSMS ISS C-1220 Vehicle Access House “B” 100 N/A N/A 

OSMS OSMS N/A OSMS ISS C-1220-M MAC Portal Access 300 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1300 Conversion Building 64,480 13,680 794 (4) 

OSMS OSMS N/A OSMS ISS C-1300-A Air Compressor Building 
Not 

Available 
N/A N/A 
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OSMS OSMS OSMS OSMS ISS C-1300-T01 Trailer 360 N/A N/A 

OSMS OSMS N/A OSMS ISS C-1305 HF Storage Tank Area 
120,000 cu. 

ft. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-1305A HF Tanker Car Containment Pit 1,760 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1305B HF Area change house 120 N/A N/A 

OSMS OSMS N/A OSMS ISS C-1310 Nitrogen Supply System Area 373 sq. yd. N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1320 KOH Regeneration Building 4,200 N/A N/A 

OSMS OSMS N/A OSMS ISS C-1330 Hydrogen Supply Area 
192,000 cu. 

ft./day 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-1330-B Hydrogen Generation System 2,160 N/A N/A 

OSMS OSMS N/A OSMS ISS C-1330-C Bulk Hydrogen System Pad 2,601 N/A N?A 

OSMS OSMS OSMS OSMS ISS C-1604 Firewater Heated Enclosure 88 sq. ft. N/A N/A 

OSMS OSMS N/A OSMS ISS C-1605 Service Water Pump house 150 GPM N/A N/A 

OSMS OSMS OSMS OSMS ISS C-1700 Warehouse / Maintenance Building 9,243 7,196 1153 (2) 

OSMS OSMS N/A OSMS ISS C-1745A Full Cylinder Staging Area 771 sq. yd. N/A N/A 

OSMS OSMS N/A OSMS ISS C-1745B Empty Cylinder Staging Yard 3,302 sq. yd. N/A N/A 

OSMS OSMS N/A OSMS ISS C-1745C Oxide Cylinder Staging Area 478 sq. yd. N/A N/A 

OSMS D&R N/A ISS ISS C-223 Post 49 Building 
Not 

Available 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-A Cylinder Storage Yard 
21,669 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-B Cylinder Storage Yard 
50,906 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-D Cylinder Storage Yard 
17,211 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-E Cylinder Storage Yard 9.668 sq. yd.  N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-F Cylinder Storage Yard 
27,392 sq. 

yd. 
N/A N/A 
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OSMS OSMS N/A OSMS ISS C-745-G Cylinder Storage Yard 
41,203 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-G1 Cylinder Yard Basin & Lift Station 
1,532,000 

gal. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-G2 OSMS Building – Temporary Cylinder Paint Facility 4,500 N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-G3 OSMS Building – Temporary Cylinder Paint Facility 4,500 N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-G4 OSMS Building – Temporary Cylinder Paint Facility 4,500 N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-G5 OSMS Building – Temporary Cylinder Paint Facility 4,500 N/A N/A 

OSMS OSMS OSMS OSMS ISS C-745-G6 Temporary Office 
Not 

Available 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-K Cylinder Storage Yard 
20,455 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-L Cylinder Storage Yard 
33,537 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-M Cylinder Storage Yard 
13,170 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-N Cylinder Storage Yard 8,662 sq. yd. N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-OXE Oxide Storage Yard 6,336 sq. yd. N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-OXF Oxide Storage Area 
11,209 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-P Cylinder Storage Yard 9,521 sq. yd. N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-Q Cylinder Storage Yard 
29,582 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-R Cylinder Storage Yard 
15,439 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-R1 Cylinder Change out 4,800 sq. ft. N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-S Cylinder Storage Yard 
10,386 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-T Cylinder Storage Yard 
52,301 sq. 

yd. 
N/A N/A 
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OSMS OSMS N/A OSMS ISS C-745-U Cylinder Storage Yard 
21,780 sq. 

yd. 
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-V Cylinder Storage Yard 
25,503 sq. 

yd.  
N/A N/A 

OSMS OSMS N/A OSMS ISS C-745-W Cylinder Yard High Activity Railroad Pad 3,022 sq. yd. N/A N/A 

N/A N/A N/A N/A N/A C-100-T04 Trailer – Office (REMOVED) 1,440 N/A N/A 

N/A N/A N/A N/A N/A C-100-T05 Trailer – Office (REMOVED) 1,440 N/A N/A 

N/A N/A N/A N/A N/A C-100-T06 Trailer – Office (REMOVED) 1,440 N/A N/A 

N/A N/A N/A N/A N/A C-100-T08 Trailer – Change (REMOVED) 720 N/A N/A 

N/A N/A N/A N/A N/A C-102-T01 Trailer – Office (REMOVED) 1,440 1,066 128 (2) 

N/A N/A N/A N/A N/A C-102-T03 Trailer – Office (REMOVED) 1,800 1,520 128 (2) 

N/A N/A N/A N/A N/A C-102-T04 Trailer – Office (REMOVED) 1,440 1,066 128 (2) 

N/A N/A N/A N/A N/A C-102-T06 Trailer - Office (REMOVED) 1,440 N/A N/A 

N/A N/A N/A N/A N/A C-102-T07 Trailer - Office (REMOVED) 1,800 N/A N/A 

N/A N/A N/A N/A N/A C-102-T08 Trailer - Office (REMOVED) 48 N/A N/A 

N/A N/A N/A N/A N/A C-102-T09 Trailer - Office (REMOVED) 96 N/A N/A 

N/A N/A N/A N/A N/A C-200-UST Closed UST (1999) N/A N/A N/A 

N/A N/A N/A N/A N/A C-200-B Trailer – Storage (REMOVED) 224 N/A N/A 

N/A N/A N/A N/A N/A C-201-A Trailer – Emergency Equipment Storage (REMOVED) 224 N/A N/A 

N/A N/A N/A N/A N/A C-201-B Trailer – Emergency Equipment Storage (REMOVED) 224 N/A N/A 

N/A N/A N/A N/A N/A C-201-C Building – Emergency Equipment Storage (REMOVED) 360 N/A N/A 

N/A N/A N/A N/A N/A C-201-D Trailer – Emergency Equipment Storage (REMOVED) 224 N/A N/A 

N/A N/A N/A N/A N/A C-206-A Storage Trailer (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-206-B Trailer - Smoke Training Facility 720 N/A N/A 

N/A N/A N/A N/A N/A C-214 Building - Gate 57 (REMOVED) 128 N/A N/A 
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N/A N/A N/A N/A N/A C-226 Building – Guard Shack – Post 91 (REMOVED) 24 N/A N/A 

N/A N/A N/A N/A N/A C-227 
Building – Guard Shack – Post 92 (REMOVED) Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-228 Building – Guard Shack – Post 93 (REMOVED) 268 N/A N/A 

N/A N/A N/A N/A N/A C-301 Building – Fire Training Building (REMOVED) 2,640 N/A N/A 

N/A N/A N/A N/A N/A C-302-T01 Trailer - Storage (REMOVED) 240  N/A N/A 

N/A N/A N/A N/A N/A C-302-T02 Trailer - Storage (REMOVED) 
Not 

Available  
N/A N/A 

N/A N/A N/A N/A N/A C-320-A Temporary Storage - Personal Property (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-320-B Temporary Storage - Personal Property (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-331-T02 Trailer (REMOVED) 1320 N/A N/A 

N/A N/A N/A N/A N/A C-331-T03 Trailer (REMOVED) 1344 N/A N/A 

N/A N/A N/A N/A N/A C-331-T07 Trailer - Instrument Mechanic Trailer (REMOVED) 720 N/A N/A 

N/A N/A N/A N/A N/A C-333-T06 Trailer - Health Physics Office (REMOVED) 96 N/A N/A 

N/A N/A N/A N/A N/A C-333-T07 Trailer - Feed Vaporization Facility (REMOVED) 96 N/A N/A 

N/A N/A N/A N/A N/A C-337-T01 Trailer - Health Physics Office Trailer (REMOVED) 96 N/A N/A 

N/A N/A N/A N/A N/A C-337-T02 Trailer - Health Physics Office Trailer (REMOVED) 1,440 N/A N/A 

N/A N/A N/A N/A N/A C-360-T01 Trailer - Health Physics Office Trailer (REMOVED) 96 N/A N/A 

N/A N/A N/A N/A N/A C-360-T02 Building - Cascade Operations Storage (REMOVED) 36 N/A N/A 

N/A N/A N/A N/A N/A C-370-E 
Building – Monitoring Station – Water Quality 
(REMOVED) 

Not 
Available 

N/A N/A 

N/A N/A N/A N/A N/A C-375-18 Outfall 018 (No Longer Exists) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-375-20 Outfall KPDES-20 
Not 

Available 
N/A N/A 
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N/A N/A N/A N/A N/A C-400-A 
Building – Emergency Power for Critical Alarms 
(REMOVED) 

100 N/A N/A 

N/A N/A N/A N/A N/A C-400-C C-400 Tent Clamshell (REMOVED) 2,715 N/A N/A 

N/A N/A N/A N/A N/A 
C-400-D 
(inside C-
400) 

Lime Precip. & Ion Exch. Units (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-400-GTS Ground Water Treatment System 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-400-WTS Water Treatment System (NSDD) 4,450 N/A N/A 

N/A N/A N/A N/A N/A C-400-T02 Trailer (REMOVED) 1,440 N/A N/A 
N/A N/A N/A N/A N/A C-401 Neutralizing Pit (REMOVED) 900 N/A N/A 

N/A N/A N/A N/A N/A C-407 Nitrogen Acid Storage Tank 12,000 gal. N/A N/A 

N/A N/A N/A N/A N/A C-404-A Sump – Leachate Collection (SWMU-4) 
Not 

Available  
N/A N/A 

N/A N/A N/A N/A N/A C-408 Building - 50-Ton Truck Scale (REMOVED) 100 N/A N/A 

N/A N/A N/A N/A N/A C-409-T01 Equipment Storage (carport) (REMOVED) N/A N/A N/A 

N/A N/A N/A N/A N/A C-412-T06 Trailer – Break (REMOVED)  1,440 1,314 126 (2) 

N/A N/A N/A N/A N/A C-412-T10 Trailer – Break (REMOVED) 1,440 1,314 126 (2) 

N/A N/A N/A N/A N/A C-417 Equipment Cleaning Pad/Staging Area 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A 
C-540-A-
SHED 

Metal Shed (REMOVED) 120 N/A N/A 

N/A N/A N/A N/A N/A C-601-D Grassy area (former fuel oil storage tank) (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-603-B Soil Area (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-603-C Soil Area (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-603-D Soil Area (REMOVED) 
Not 

Available 
N/A N/A 
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N/A N/A N/A N/A N/A C-603-E Tank – Nitrogen Storage - East (REMOVED) 11,000 gal. N/A N/A 

N/A N/A N/A N/A N/A C-603-F Tank – Nitrogen Storage - Center (REMOVED) 11,000 gal. N/A N/A 

N/A N/A N/A N/A N/A C-603-G Tank – Nitrogen Storage - West (REMOVED) 11,000 gal. N/A N/A 

N/A N/A N/A N/A N/A C-603-I Soil Area (REMOVED) 340 N/A N/A 

N/A N/A N/A N/A N/A C-604-A Building – Storage (REMOVED) 290 N/A N/A 

N/A N/A N/A N/A N/A C-611-M  C-611-M area (Tank Removed) 2 acres N/A N/A 

N/A N/A N/A N/A N/A C-611-N  C-611-N area (Tank Removed) 2 acres N/A N/A 

N/A 
N/A N/A N/A N/A 

C-611-Q 
Building – 36” Raw water Line Booster Station 
(REMOVED) 

392 
N/A N/A 

N/A 
N/A N/A N/A N/A 

C-611-R 
Water Tank – RCW Fire Water (High Pressure) 
(REMOVED) 

300,000 gal. 
N/A N/A 

N/A N/A N/A N/A N/A C-611-T01 Trailer - Instrument Maintenance (REMOVED) 670 187 128 (2) 

N/A N/A N/A N/A N/A C-612-B Storm Shelter (REMOVED) 48 N/A N/A 

N/A N/A N/A N/A N/A C-612-T01 Trailer – Office/Pump & Treat (REMOVED) 644 N/A N/A 

N/A N/A N/A N/A N/A C-612-T02 Trailer – Office/Pump & Treat (REMOVED) 644 N/A N/A 

N/A N/A N/A N/A N/A C-612-T03 Trailer - Change/Shower (REMOVED) 671 N/A N/A 

N/A N/A N/A N/A N/A C-612-T04 Building – Storage Facility (REMOVED) 24 N/A N/A 

N/A N/A N/A N/A N/A C-615-H4 Lift Station (Abandoned) 300 gpm. N/A N/A 

N/A N/A N/A N/A N/A C-615-H4A Lift Station (Abandoned) 30 gpm. N/A N/A 

N/A N/A N/A N/A N/A C-615-H6 Lift Station (Abandoned) 300 gpm. N/A N/A 

N/A N/A N/A N/A N/A C-615-H7 Lift Station (Abandoned) 300 gpm. N/A N/A 

N/A N/A N/A N/A N/A C-615-K Lift Station (Abandoned) 1,000 gpm N/A N/A 

N/A N/A N/A N/A N/A C-615-O Building – Oil Control (REMOVED) 144 N/A N/A 

N/A N/A N/A N/A N/A C-615-J Lift Station (Abandoned) 1,000 GPM N/A N/A 

N/A N/A N/A N/A N/A C-615-L Building – Oil Control (REMOVED) 144 N/A N/A 
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N/A N/A N/A N/A N/A C-631-10 Asbestos Crew Storage (REMOVED) 192 N/A N/A 

N/A N/A N/A N/A N/A C-631-12 Asbestos Crew Storage (REMOVED) 288 N/A N/A 

N/A N/A N/A N/A N/A C-631-13 RCW Equipment Storage (REMOVED) 192 N/A N/A 

N/A N/A N/A N/A N/A C-631-15 Building – Equipment Storage (REMOVED) 192 N/A N/A 

N/A N/A N/A N/A N/A C-631-T08 Trailer  (REMOVED) 272 N/A N/A 

N/A N/A N/A N/A N/A C-631-T09 Trailer  (REMOVED) 776 N/A N/A 

N/A N/A N/A N/A N/A C-631-T11 Trailer  (REMOVED) 720 N/A N/A 

N/A N/A N/A N/A N/A C-631-T14 Trailer  (REMOVED) 320 N/A N/A 

N/A N/A N/A N/A N/A C-631-T16 Trailer  (REMOVED) 360 N/A N/A 

N/A N/A N/A N/A N/A C-634-B H2SO4 Storage Tank (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-710-A Building – Gas Cylinder Storage (REMOVED) 400 N/A N/A 

N/A N/A N/A N/A N/A C-710-B Building - Storage Facility (REMOVED) 120 N/A N/A 

N/A N/A N/A N/A N/A C-711 Building – Gas Manifold (REMOVED) 962 N/A N/A 

N/A N/A N/A N/A N/A C-720-M Trailer – Computer Maintenance (REMOVED) 1,440 100 155(1) 

N/A N/A N/A N/A N/A C-720-M1 Trailer – Computer Maintenance (REMOVED) 160 N/A N/A 

N/A N/A N/A N/A N/A C-720-M2 Trailer – Computer Maintenance (REMOVED) 160 N/A N/A 

N/A N/A N/A N/A N/A C-720-R Trailer - Mass Spectrometer Repair (REMOVED) 250 N/A N/A 

N/A N/A N/A N/A N/A C-720-S Trailer - Instrument Maintenance (REMOVED) 256 N/A N/A 

N/A N/A N/A N/A N/A C-720-T Trailer - Electrical Maintenance (REMOVED) 340 N/A N/A 

N/A N/A N/A N/A N/A C-720-T08 Trailer – Mobile Office Inside C-720 (REMOVED) 200 N/A N/A 

N/A N/A N/A N/A N/A C-720-U Trailer – Semi Box (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-721 Building – Gas Manifold Storage (REMOVED) 962 N/A N/A 

N/A N/A N/A N/A N/A C-727 Building – Low Level Waste Storage (REMOVED) 4,428 N/A N/A 

N/A N/A N/A N/A N/A C-730-A Storm Shelter (REMOVED) 48 N/A N/A 
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N/A N/A N/A N/A N/A C-730-T01 Trailer – Office (REMOVED) 720 N/A N/A 

N/A N/A N/A N/A N/A C-730-T02 Trailer – Office (REMOVED) 672 N/A N/A 

N/A N/A N/A N/A N/A C-732 Building –Maintenance Materials Storage (REMOVED) 1,680 N/A N/A 

N/A N/A N/A N/A N/A C-724-T01 Trailer - Change House (REMOVED) 168 N/A N/A 

N/A N/A N/A N/A N/A C-742 Building – Cylinder Storage Shed (REMOVED) 2,745 N/A N/A 

N/A N/A N/A N/A N/A C-742-B Building – Drying Agent Cylinder Storage 255 N/A N/A 

N/A N/A N/A N/A N/A C-743-A Shed (REMOVED) 288 N/A N/A 

N/A N/A N/A N/A N/A C-743-A1 Shed (REMOVED) 288 N/A N/A 

N/A N/A N/A N/A N/A C-743-A2 Shed (REMOVED) 120 N/A N/A 

N/A N/A N/A N/A N/A C-743-B Storm Shelter (REMOVED) 160 N/A N/A 

N/A N/A N/A N/A N/A C-743-C Storm Shelter (REMOVED) 96 N/A N/A 

N/A N/A N/A N/A N/A C-743-D Shed (REMOVED) 90 N/A N/A 

N/A N/A N/A N/A N/A C-743-T03 Trailer - Office (REMOVED) 1,650 N/A N/A 

N/A N/A N/A N/A N/A C-743-T04 Trailer - Office (REMOVED) 1,410 N/A N/A 

N/A N/A N/A N/A N/A C-743-T07 Trailer - Office (REMOVED) 672 N/A N/A 

N/A N/A N/A N/A N/A C-743-T09 Trailer - Office (REMOVED) 1,650 1,377 144 (2) 

N/A N/A N/A N/A N/A C-743-T11 Trailer - Office (REMOVED) 1,600 N/A N/A 

N/A N/A N/A N/A N/A C-743-T12 Trailer – Office (REMOVED) 1,600 1,355 108 (2) 

N/A N/A N/A N/A N/A C-743-T17 Trailer – Field Support Lab (REMOVED) 1,733 N/A N/A 

N/A N/A N/A N/A N/A C-743-T17A Shed (REMOVED) 128 N/A N/A 

N/A N/A N/A N/A N/A C-743-T18 Shed (REMOVED) 192 N/A N/A 

N/A N/A N/A N/A N/A C-745-B1 Building – Cylinder Storage Yard Office (REMOVED) 128 N/A N/A 

N/A N/A N/A N/A N/A C-745-C-T03 Trailer – Shower/Change Trailer 1,440 N/A N/A 

N/A N/A N/A N/A N/A 
C-745-G-
T01 

Trailer (REMOVED) 672 N/A N/A 



PADUCAH INFRASTRUCTURE SUPPORT SERVICES (ISS) – DRAFT RFP SECTION J 
SOLICITATION NO. 89303324REM000130 ATTACHMENT J-7 
 

J-7-36 
 

O
pe

ra
ti

on
al

ly
 

R
es

po
ns

ib
le

 

S&
M

 

C
us

to
di

al
 

Pe
st

 C
on

tr
ol

 
(B

ui
ld

in
g 

Sp
ra

yi
ng

) 

G
ro

un
ds

 
Se

rv
ic

e 

Fa
ci

lit
y 

Id
en

tif
ic

at
io

n 
N

um
be

r 

Fa
ci

lit
y 

D
es

cr
ip

ti
on

 

G
ro

ss
 S

q.
 F

t.–
 

or
 A

cr
ea

ge
 a

s 
Sp

ec
if

ie
d 

O
ff

ic
e 

/ C
on

f.
 

R
oo

m
s 

Sq
. 

R
es

tr
oo

m
 S

q.
 

ft
. (

nu
m

be
r 

of
 

re
st

ro
om

s)
 

N/A N/A N/A N/A N/A C-746-A1 UST (Removed from Ground 2003) N/A N/A N/A 

N/A N/A N/A N/A N/A C-746-A2 UST Designated Determined to not Exist N/A N/A N/A 

N/A N/A N/A N/A N/A C-746-B-T01 Trailer (REMOVED) 1,568 N/A N/A 

N/A N/A N/A N/A N/A 
C-746-G-
T01 

Trailer – Storage (REMOVED)  120 N/A N/A 

N/A N/A N/A N/A N/A 
C-746-G-
T02 

Trailer- Storage (REMOVED) 120 N/A N/A 

N/A N/A N/A N/A N/A C-746-L Shed (REMOVED) 364 N/A N/A 

N/A N/A N/A N/A N/A C-746-P-T01 Trailer – Office/Break (REMOVED) 1,344 N/A N/A 

N/A N/A N/A N/A N/A C-746-P-T03 Trailer – Office/Break (REMOVED) 1,656 N/A N/A 

N/A N/A N/A N/A N/A 
C-746-P-
T04A 

Trailer – Shower/Change (REMOVED) 1,440 
N/A N/A 

N/A N/A N/A N/A N/A C-746-P-T05 Trailer – Shower (REMOVED) 400 N/A N/A 

N/A N/A N/A N/A N/A C-746-S1 Landfill Service Building (REMOVED) 320 N/A N/A 

N/A N/A N/A N/A N/A C-746-S2 Shed (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-746-S3 Shed (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-746-S4 Shed (REMOVED) 
Not 

Available 
N/A N/A 

N/A N/A N/A N/A N/A C-746-S-T01 Trailer (REMOVED) 360 N/A N/A 

N/A N/A N/A N/A N/A C-746-U13 Storm Shelter (REMOVED) 72 N/A N/A 

N/A N/A N/A N/A N/A C-746-X Building - Electrical Storage (REMOVED) 5,670 N/A N/A 

N/A N/A N/A N/A N/A 
C-747-A-
T01 

Trailer (REMOVED) 500 N/A N/A 

N/A N/A N/A N/A N/A C-747-T07 Trailer (REMOVED) 336 N/A N/A 

N/A N/A N/A N/A N/A C-751 Fuel Station (REMOVED) Concrete  
Not 

Available 
N/A N/A 
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N/A N/A N/A N/A N/A C-752-C 
T01-T08 

Sealands (REMOVED) 2,560 N/A N/A 

N/A N/A N/A N/A N/A C-755-T06 Trailer – Office (REMOVED) 1,820 1,157 150 (2) 

N/A N/A N/A N/A N/A C-755-T11 Storage Trailer (REMOVED) 224 N/A N/A 

N/A N/A N/A N/A N/A C-755-T12 Storage Trailer (REMOVED) 224 N/A N/A 

N/A N/A N/A N/A N/A C-755-T18 Office Trailer (REMOVED) 1,536 N/A N/A 

N/A N/A N/A N/A N/A C-755-T21 Office Trailer (REMOVED) 900 N/A N/A 

N/A N/A N/A N/A N/A C-755-Z Trailer – Storage (REMOVED) 224 N/A N/A 

N/A N/A N/A N/A N/A C-757-T01 Trailer/Office (REMOVED) 128 N/A N/A 

N/A N/A N/A N/A N/A C-764-T11 Trailer – Shower (REMOVED) 1,415 N/A N/A 

N/A N/A N/A N/A N/A C-800 Motorcycle Shelter (REMOVED) 180 sq. yd. N/A N/A 

 

 
 
 
Additional Notes: 
  
NOTE 1:  C-230-A Sanitary Water Distribution System – The OSMS Contractor is responsible for operating and maintaining the distribution 
system, including the system within its supporting buildings.  The OSMS Contractor is responsible for the maintenance of the system up to the 
identified demarcation (refer to demarcation drawings and narrative); maintenance of the system within the buildings remains as listed above. 
 
NOTE 2: C-230-B Sanitary Sewage System – The OSMS Contractor is responsible for maintaining the system, including the system within its 
supporting buildings and all associated lift stations.  The OSMS Contractor is responsible for the maintenance of the system up to the identified 
demarcation (refer to the drawings and narrative); maintenance of the systems within the buildings remains as listed above. 
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NOTE 3: C-230-C Storm Sewer System – The D&R Contractor is responsible for operating and maintaining the system, including the system within 
its supporting buildings. The D&R Contractor is responsible for the maintenance of the system up to the identified demarcation (refer to demarcation 
narrative); maintenance of the system within the buildings remains as listed above. 
 
NOTE 4: C-230-D Chilled Water System – The OSMS Contractor is responsible for maintaining the system, including the system within its 
supporting buildings. The OSMS Contractor is responsible for the maintenance of the system up to the identified demarcation (refer to demarcation 
drawings and narrative); maintenance of the system within the buildings remains as listed above. 
 
NOTE 5: C-230-H High Pressure Fire Water System – The OSMS Contractor is responsible for operating and maintaining the fire protection 
systems. Buildings which contain wet fire water systems (including sprinklers) are the responsibility of the OSMS Contractor. For systems that are 
converted to a dry hybrid fire system, the OSMS Contractor is responsible for routine inspections, testing, and operations. The D&R contractor is 
responsible for corrective maintenance of the dry hybrid systems. All other corrective maintenance will be provided by the OSMS Contractor.  
 
NOTE 6: C-230-J Process Waste Heat Utilization System – The OSMS Contractor is responsible for operating and maintaining the distribution 
system. The OSMS Contractor is responsible for the maintenance of the system up to the identified demarcation (refer to demarcation drawings and 
narrative); maintenance of the system within the buildings remains as listed above.  
 
NOTE 7: C-232-B Compressed Air System – Buildings which contain stand-alone air compressors for air supply, will be operated and maintained 
by the facility owner listed above. The D&R Contractor will be responsible for operating and maintaining the Centac air compressors in C-335 and 
associated distribution piping.  
 
NOTE 8: C-232-D Steam Distribution System – The OSMS Contractor is responsible for operating and maintaining the distribution system. The 
OSMS Contractor is responsible for the maintenance of the system up to the identified demarcation (refer to demarcation drawings and narrative); 
maintenance of the system within the buildings remains as listed above.  
 
NOTE 9: C-304 Building – The OSMS Contractor is responsible for the lightning detection system that is installed on the roof of the C-304 building 
and the OSMS Contractor manages the computer in the telecommunications room associated with this system.  
 
NOTE 10: C-538 – TVA Substation – The OSMS Contractor will be the main site liaison for TVA activities with the substation.  
 
 


