

## **Attachment J-11**

### **WVDP - Task Order Tracking Matrix**

This page intentionally left blank.

**Attachment J-11. WVDP Task Order Tracking Matrix**

<b>Task Order</b>	<b>STRIPES Number/Issue Date</b>	<b>Task Order Title and Summary Scope</b>	<b>Type</b>	<b>Period of Performance</b>
1	TBD	<b>Contract Transition (See Section L Attachment L-7)</b>	Cost (No Fee)	120 days
2	TBD	<b>Implementation Period*</b> Continuation of on-going scope	Cost Plus Fixed Fee	6 months, starting immediately following completion of Task Order 1
3	TBD	Base Operations (Core Functions, Safeguards & Security, Site Operations/Maintenance, Permeable Treatment Wall, NRC Licensed Disposal Area, Waste Management and Nuclear Materials)	Cost Plus Award Fee	TBD
4	TBD	D&D (Facility Disposition)	TBD	TBD

\*Draft Task Order 2 provided in reference library.